

RFB 23-0081


ADDENDUM NO. 1

Sedgwick County Project: Stonewater Addition; Paving Improvements Phase 1

The items contained herein now become a part of the referenced plans and specifications. Please read the following items and acknowledge receipt of this addendum on the Proposal Page Number P-1. NOTE: THIS ADDENDUM MUST BE ACKNOWLEDGED TO CONSTITUTE A VALID BID.

SPECS:

- Replace SOP-1 with SOP-1R: Update quantities for “Common Excavation” and “Compaction of Earthwork (Type B)(MR-90)” to reflect those quantities shown in the plans.

By: 

Lynn T. Packer, P.E.
Director of Public Works/County Engineer


Date: December 14, 2023

SCHEDULE OF PRICES

PROJECT: Stonewater Addition; Paving Improvements Phase 1

TYPE OF WORK: Asphalt Surfacing and Grading

Bidding Item	Approx. Quantity	Unit	Unit Price	Amount
Contractor Construction Staking	1	LSUM		
Mobilization	1	LSUM		
Clearing and Grubbing	1	LSUM		
Common Excavation	4,466	C.Y.		
Compaction of Earthwork (Type B)(MR-90)	9,462	C.Y.		
Water (Grading)(Set Price)	1	MGAL	\$ 40.00	
Aggregate Base (Special)(6")	18,326	S.Y.		
Aggregate Shoulder (AB-3)(4")	4,401	S.Y.		
Water (Aggregate Base)(Set Price)	1	MGAL	\$ 40.00	
Plant Mix Asphalt Mixture-Commercial Grade (Base)	3,342	TON		
Plant Mix Asphalt Mixture-Commercial Grade (Surface)	1,595	TON		
Traffic Control	1	LSUM		
Sign (Flat Sheet) (High Performance)	247.01	SF		
Sign Post (1 3/4" Perforated Square Steel Tube)	146	L.F.		
Sign Post (2 1/4" Perforated Square Steel Tube)	24	L.F.		
Sign Post Footing (2" Perforated Square Steel Tube)	48	EACH		
Sign Post (2 LB/FT "U" Steel)	463	L.F.		



In Words:

DOLLARS

Company or Firm Name

BY

TITLE



12/14/2023: Revised quantities to match those in plans.