SEDGWICK COUNTY PARK
VAULT RESTROOM FACILITY

INVITATION FOR BIDS

PROJECT: Sedgwick County Park Vault Restroom Facility
6501 W. 215t Street North
Wichita, KS 67212

COUNTY BID NUMBER: 18-0015

PRE-BID MEETING:
A pre-bid meeting will be held on site. Bidders are to meet at Plum Shelter located at Sedgwick County
Park — 6501 W. 213t Street North, Wichita, KS 67212 beginning at 1:30 p.m. on March 15, 2018.

Attendance is not mandatory; however, this will be the only time to meet directly with County staff and the
architect to answer questions concerning this project. General contractors are encouraged to have their
subcontractors attend this meeting to view the site conditions.

Bidders are encouraged to examine bidding documents as early as possible. In order to ensure each
bidder has the most current information for bidding there is an established date and time for last
guestions to be asked. Bidders requiring clarification or interpretation of the Bidding Documents
shall make such requests, in writing only, to Kim Bush, CPPB, Purchasing Agent,

at kimberly.bush@sedgwick.gov no later than 5:00 p.m. on March 20, 2018.

RESPONSES TO INVITATION FOR BID:

Responses will be received in the Sedgwick County Purchasing Department, located in the Finance
Department, Main Courthouse, 525 N. Main Street, Suite 823, Wichita, Kansas, 67203, until 1:45 p.m.
on Tuesday, March 27, 2018. Late Bids will not be accepted and will not be considered for award
recommendation.

BID RESPONSES WILL BE OPENED AT: 2:00 p.m. on Tuesday, March 27, 2018.

This meeting will be held in the Finance Department, Main Courthouse, 525 N. Main, Suite 823, Wichita,
Kansas, 67203. All interested parties are invited to attend this meeting, as bids/responses will be
received, publicly opened and read aloud.

After review and appropriate approval, a contract will be awarded to the lowest responsive, responsible
and best bidder meeting specifications and appropriately licensed to do the specified work outlined in
these documents.

Plans and specifications are available in electronic form only and may be downloaded by clicking
the following link, Sedgwick County Construction Projects. Company information will be
collected to generate a plan holder’s list which will be updated weekly and available at the
Sedgwick County Park Vault Restroom Facility section of the current REP/RFQ page. Plans are
available for viewing only in the County Clerk’s office, Main Courthouse, 525 N. Main, Second Floor,
Wichita, Kansas, 67203.

There will be NO Bid Document Deposit for this set of Documents.

A RECOMMENDATION FOR CONTRACT AWARD:

will be made to the Board of Bids and Contracts at its regular meeting at 10:00 a.m. on April 5, 2018,
generally held in the County Commission Meeting Room located at 525 North Main, Third Floor, Wichita,
Kansas, 67203, although this date or location could change.

CONTRACT AWARD:
Board of County Commissioners will consider award on Wednesday, April 11, 2018, although this date
could change.

PROJECT SCOPE:
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VAULT RESTROOM FACILITY

Build a new vault style waterless toilet facility with an ADA parking stall.

BIDDING DOCUMENTS:

1. Complete sets of Bidding Documents shall be used in preparing Bids.

2. Neither the Owner nor the Architect/Engineer assumes any responsibility for errors or
misinterpretations resulting from the use of incomplete sets of Bidding Documents.

3. The Owner or Architect/Engineer, in making copies of the Bidding Documents available, do so
only for the purpose of obtaining Bids on the work and do not confer a license or grant for any
other use.

4. Bids shall include furnishing all labor, materials, equipment and performing the work for the
above-described Project in strict accordance with the Bidding Documents and any Addenda.

DURING BIDDING PERIOD:
Inquiries regarding Bid Documents, Bid/Selection process or any requests for information about this
specific project shall be directed in writing only to:

Kim Bush, CPPB, Purchasing Agent

525 North Main Street, Suite 823

Wichita, KS 67203

Telephone: (316) 660-7258 Fax: (316) 383-7055
E-mail: kKimberly.bush@sedgwick.gov

All contact concerning this solicitation shall be made through the Purchasing Department.
Bidders shall not contact county employees, department heads, using agencies, evaluation committee
members or elected officials with questions or any other concerns about the solicitation. Questions,
clarifications and concerns shall be submitted to the Purchasing Department in writing. Failure to
comply with these guidelines may disqualify the Bidder’s response.

OWNER'S REPRESENTATION:
Owner’s Representative for the duration of the Project:

Sandy Anguelov, Senior Project Manager

271 W. 31 Street, Suite 325

Wichita, Kansas 67202

Telephone: (316) 660-9865 Fax: (316) 660-9868
E-mail: sandy.anquelov@sedgwick.gov

Architect’'s Representative:

Martin Hanney

Hanney & Associates Architects

1726 South Hillside Street

Wichita, Kansas 67211

Telephone: (316) 683-8965 Fax: (316) 684-1441
E-mail: martin@haarchitects.com

BIDDER’S REPRESENTATION:

In order to induce the Owner to accept their Bid, in addition to and not in lieu of any other representations

and warranties contained in the Bidding Documents, the Bidder represents and warrants the following to
the Owner:

1. The Bidder and their subcontractors are financially solvent and possess sufficient working capital

to complete the work, and perform all obligations hereunder.
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10.

11.

SEDGWICK COUNTY PARK
VAULT RESTROOM FACILITY

The Bidder is able to provide the plant, tools, materials, supplies, equipment, and labor required
to complete the work and perform the Bidder’s obligations hereunder.

The Bidder will be authorized to do business in the State of Kansas, and will be properly licensed
to do this work.

The Bid and execution of the Bidding Documents and the Bidder's performance thereunder are
within the Bidder’s duly authorized powers.

The Bidder has made an exhaustive study of the Bidding Documents; understands the terms and
provisions thereof; and has sought or will timely seek any and all necessary clarifications prior to
submitting the Bid; and that the Bid is made in accordance with the foregoing.

The Bidder has visited the Project and is completely familiar with the local and special conditions
under which the work is to be performed and has correlated such knowledge with the
requirements of the Bidding Documents.

The Bid is based upon the approved materials, systems and equipment described in the Bidding
Documents without exception, including all warranties, coordination and components required to
perform the work.

The Bidder certifies that their Bid is submitted without collusion, fraud, or misrepresentation as to
other Bidders, so that all Bids for the Project result from a free, open and competitive bidding
environment.

The Bidder possesses a high level of experience and expertise in the business administration,
management, and superintendence of projects of the size, complexity and nature of this particular
Project, and that the Bidder will work with the care, skill and diligence of such a contractor.

The Bidder acknowledges that the Owner is relying upon this Bidder’s skill and experience in
connection with the work being bid herein.

That complete sets of Bidding Documents were used in the preparation of the Bid and that neither
the Owner nor the Architect is responsible for errors or misinterpretations resulting from the use
of incomplete sets of such Documents.

The foregoing warranties are in addition to, and not in lieu of (A) any and all other liability imposed upon
the Contractor by law with respect to the Contractor’s duties, obligations and performance of the work and
(B) any and all other warranties, representations and certifications made in the Bidding Documents. The
Contractor’s liability hereunder shall survive the Owner’s final acceptance of and payment for the work.
All representations and warranties set forth herein and in the Contract Documents shall survive the final
completion of the work or the earlier termination of this Agreement.

Bid Guarantee:

1.

2.

Bid Security is required in the amount of at least 5% of the bid plus all additional alternates. In
case of multiple prices in a bid or alternate, write for the maximum possible contract amount.

Bid Security can be in the form of a certified or Cashier’s Check or Bid Bond acceptable to
Sedgwick County. Checks are to be made payable to the Sedgwick County Clerk and drawn on a
solvent Kansas bank or trust company. These checks or bonds will be retained by Sedgwick
County until the purchase contract has been awarded.

Bid Bonds shall be written by a bonding agency approved by the United States Treasury
Department and licensed to do business in the State of Kansas.

Bid Bonds shall be submitted on AIA Document A310, latest edition, as issued and approved by
the American Institute of Architects.

Bid Security will be retained by the Sedgwick County Clerk until the Contract for the Project has
been completed and is a guarantee that if awarded the Contract, the Bidder will enter into a
contract and give bonds as required. In the event the successful Bidder fails to consummate a
signed Contract, through no fault of the Owner, Bid Security shall be retained by the Owner as
liquidated damages and not as a penalty.

Sedgwick County reserves the right to retain the Bid Security of the three (3) lowest Bidders until
the successful Bidder has entered into a Contract or until 60 days after Bid opening, whichever is
the shorter. All other Bid Securities will be returned as soon as practicable.
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Sedgwick County is desirous of allowing as many Kansas vendors as possible the opportunity to
participate, including minority owned, woman owned and small businesses, in the roles of general
contractors and subcontractors. If your company does not fall into either of these categories, your efforts
to contract with vendors who fall in these categories are appreciated.

General Contractor will be required to maintain a subcontractor worksheet throughout the project and will
submit the worksheet to County staff at any time requested but shall submit the worksheet at the
completion of project.

END OF INVITATION FOR BIDS
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SEDGWICK COUNTY PARK
VAULT RESTROOM FACILITY

INSTRUCTIONS TO BIDDERS

PROJECT: Sedgwick County Park Vault Restroom Facility
6501 W. 21%t Street North
Wichita, KS 67212

COUNTY BID NUMBER: 18-0015

ARCHITECT: Martin Hanney
Hanney & Associates Architects
1726 South Hillside Street
Wichita, KS 67211
Telephone: (316) 686-8965 Fax: (316) 684-1441
Email: martin@haarchitects.com

Bids shall be made in accordance with these Instructions to Bidders:

A. Responses to this invitation will be accepted only from General Contractors who are licensed to
do business in Sedgwick County.

B. Applications will also be accepted from General Contractors who have applied to receive a
reciprocal license.

C. A copy of General Contractor’s Certificate of Insurance will be required to be submitted with the
Bid at the time the bids are due. Insurance policy will be due from the successful contractor as
part of the required documents prior to issuance of the notice to proceed.

D. Bidding Documents shall include the Invitation for Bids, Bid Form, construction drawings,
proposed Contract Documents, including any Addenda issued prior to receipt of Bids,
supplemental information and any additional information requested.

E. Bids must be on a lump sum basis and shall be the Contract Amount.

F. Bidder Qualifications: For the duration of the project, all Prime Bidders shall be located within
Sedgwick County, Kansas or establish an office in Sedgwick County, Kansas, and may be
required by the Owner to furnish information to support the Bidder’s capability to fulfill the
Contract if awarded the Contract. Such information does not need to be submitted with the Bid,
but may be requested at the Owner’s option. Such information may include, but not be limited to,
the following:

1. Proof of registration with the Kansas Director of Taxation by non-resident Bidders (K.S.A.
79-1009).

2. Proof of registration with the Kansas Secretary of State by foreign corporations.

3. List of projects of similar size and type the Bidder has constructed or in which the Bidder
has been engaged in a responsible capacity.

4. Evidence the Bidder maintains a permanent place of business.

5. A current financial statement.

Examination:

1. BEFORE SUBMITTING A BID, each Bidder shall examine carefully all documents pertaining to
the work and visit the site to fully inform himself of the condition of the site and the conditions and
limitations under which the work is to be performed.

2. SUBMISSION OF A BID will be considered presumptive evidence that the Bidder has fully

informed himself of the conditions of the site, requirements of the Contract Documents, and of
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pertinent national, state and local codes and ordinances, and that the Bid made allowances for all
conditions, requirements and contingencies.

In reviewing these Documents, it is evident that certain information, if disclosed to the public, may
jeopardize the security of Sedgwick County, and appropriate measures will be taken to maintain
confidentiality.

In order to ensure each bidder has the most current information for bidding there is an
established date and time for last questions to be asked. Bidders requiring clarification or
interpretation of the Bidding Documents shall make such requests, in writing only, to the
Purchasing Agent no later than 5:00 p.m. on March 20, 2018.

Samples shall be submitted by the above referenced deadline to permit evaluation and
notification of Bidders.

Any interpretation, correction or change of the Bidding Documents will be made by written
Addenda. Interpretations, corrections, or changes of the Bidding Documents made in any other
manner will not be binding, and Bidders shall not rely upon such interpretations, corrections, and
changes.

Addenda:

1.

2.

DISCREPANCIES OR OMISSIONS in the documents will be clarified in the form of an electronic
Addendum and will be posted on the County web site. Bidders finding discrepancies, omissions,
or who are in doubt as to the meaning of any portion of the Contract Documents, should
immediately request an interpretation from the Senior Purchasing Agent. In response, an
Addendum will be issued and the contractor shall rely solely on information contained in the
written Addenda about said discrepancy or omission. Neither the Architect nor the Owner will
be responsible for any other form of instructions or interpretations given to the contractor,
either verbal or written.

ADDENDA received by Bidders shall be acknowledged by same on their Bid Form.

Substitutions:

1.

Each Bidder represents that their Bid is based upon materials and equipment described in the
Bidding Documents.

No substitution will be considered unless written request has been submitted to the Purchasing
Agent and the Architect, in duplicate, for approval by 5:00 p.m. on March 20, 2018. Each such
request shall include a complete description of the proposed substitute, drawings, cuts,
performance or test data, or information necessary for a complete evaluation. If the Architect
approves any proposed substitution, such approval will be set forth in an Addendum.

Preparation of Bids:

1.

4.

BIDS shall be made on unaltered Bid Forms furnished by the County, or detached from this
Project Manual.

FILL IN all blanks on the Bid Form with ink or type. Blanks left on Bid Form may be cause for
disqualification of Bidder.

SIGN BID FORM in longhand, with name typed below signature. Where Bidder is a Corporation,
Bids must be signed with the legal name of the Corporation, followed by the legal signature of an
officer authorized to bind the Corporation to a contract.

RECAPITULATION of work to be done shall not be included with any Bid.
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5. Where so indicated by the makeup of the Bid Form, amounts shall be expressed in both words
and figures, and in case of discrepancy between the two, the written amount shall govern.

Identification and Submission of Bid:

1. Contractor shall provide one (1) Original of the Bid Response Form, Bid Security and other
supplemental information required to be submitted with the Bid.

2. All of the Bid Documents shall be enclosed in a sealed envelope with the notation “Bid Enclosed”
on the face. The firm name and address, Bid number, Bid opening date, and Bid opening time
shall be provided in the lower left-hand corner of the Envelope.

Modification and Withdrawal of Bid:

1. A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period
that a Bidder’s Bid Security is held following the time and date designated for the receipt of Bids.
The Bidder so agrees in submitting his Bid.

2. WITHDRAWAL BEFORE BID OPENING: A Bid may be withdrawn at any time before Bid
Opening, but may not be resubmitted. If a bidder withdraws a bid, as authorized in K.S.A. 75-
6905, the awarding authority may require that such bidder shall not be allowed to perform any
work on the project through subcontract agreements or by any other means including re-bids.

3. AFTER BID OPENING: No Bid may be withdrawn or modified, except where the award of
contract has been delayed for more than 60 days.

In the event of an Award, the lowest, responsive, responsible and best bid price meeting the
specifications will be required to enter into contract required for the Project. Said Bidder shall also provide
a Performance Bond for the full amount of the contract. The Performance Bond, in the amount of 100% of
the Contract amount, must be submitted within 30 calendar days after award of contract. Failure to return
these Documents within the required time period may cause a cancellation of the Award.
Consideration of Bids/Selection Process:

1. Bids received will be opened and read aloud publicly.

2. Owner shall have the right to determine the acceptable Bidder on the basis of the sum of the
Base Bid and the Alternates accepted.

3. The Owner will award a contract to the lowest, responsive, responsible and best Bidder provided:
a. The Bid conforms to and has been submitted according to the requirements of the
Bidding Documents and includes the Certificate of Insurance including Contractor’s
General Automotive Liability, Workers Compensation Insurance and Owner’s Liability
Insurance.
b. The Bid is judged to be reasonable.

c. The Bid does not exceed the funds available.

d. The Bid complies with the Instruction to Bidders and Mandatory Requirements.

e. The completion time is satisfactory to the Owner.

INSTRUCTIONS TO BIDDERS Page 3 of 5



SEDGWICK COUNTY PARK
VAULT RESTROOM FACILITY

f.  Evidence of the experience, qualifications and financial responsibility of the Bidder and
his Subcontractors and the time of completion are all satisfactory to the Owner.

g. The County reserves the right to reject Bidders in accordance with the Bidding
Documents.

4. Bids will be screened by a Review Committee consisting of the Project Manager, Architect and
the Purchasing Agent.

5. No negotiations, decisions, or actions shall be initiated by any firm as a result of any verbal
discussion with the Owner or employee of the Owner before the opening of responses to the
document.

6. The Owner shall have the right to waive any informality and/or irregularity in any Bid received.
7. The Owner shall have the right to reject any and all Bids.
Time for Completion and Liquidated Damages:

All Bidders are required to state on the Bid Form the time needed for all work under the general contract
to be completed, which would yield their best Bid. Unless otherwise required, this time frame shall be
stated in calendar days and shall represent the Contractor's commitment to complete the project on
schedule.

The contractual period will begin with the issuance of Notice to Proceed and continue through completion
of the project.

The Agreement will include a stipulation that liquidated damages will be assessed in the amount of
$132.50 per calendar day after Completion Date that the work is not substantially complete.

Upon satisfactory completion of the Contract, a formal CERTIFICATE OF PROJECT COMPLETION will
be forwarded to the Contractor by the Project Architect. The date of substantial completion of the Project
will be the starting date of the warranty period.

All work shall be in accordance with all Federal and State Laws, Local Ordinances and Building Codes,
and the 2010 Standards for Accessible Design.

Taxes: Materials and equipment incorporated in the work are exempt from payment of sales tax under the
laws of the State of Kansas.

Project Time Line:

The following dates are provided in addition to those previously stated to help interested contractors in
planning participation in the project herein. The dates listed, however, are in no way guaranteed and are
subject to change without notice.

Project out for bid — Friday, March 9, 2018

Pre-bid Meeting — Thursday, March 15, 2018 at 1:30 p.m.

Last questions received — Tuesday, March 20, 2018 at 5:00 p.m.

Last Addendum Issued — Thursday, March 22, 2018 at 5:00 p.m.

Bids Due in Purchasing — Tuesday, March 27, 2018 at 1:45 p.m.

Bid Opening — Tuesday, March 27, 2018 at 2:00 p.m.

Board of Bids and Contracts — Thursday, April 5, 2018 at 10:00 a.m.

Board of County Commissioners — Wednesday, April 11, 2018 at 9:00 a.m.

Notice to Proceed:
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No work shall commence until the Owner issues a Notice To Proceed and a Notice To Proceed will not be
issued until all of the following are delivered to the Project Services Office, 271 W. 3" Street, Suite 325,
Wichita, Kansas, 67202, by the selected vendor:

1.
2.

3.

6.
7.

The Contract signed by the representative with authority and ability to do so.

Performance and Statutory Bonds with the attached powers of attorney. Attach the receipt of the
Clerk of the District Court to the Statutory Bond.

List of subcontractors and supplier’s proof of a valid Contractor’s license from the jurisdiction in
which the work is being performed for both contractor and applicable sub-contractors is required.
Corporate Resolution of authority to sign and deliver the Contract Documents, executed by the
Corporation’s Secretary or Assistant Secretary and dated before all other dated submittals.
Domestic (Kansas) corporations shall furnish evidence of good standing in the form of a
Certificate signed by the Kansas Secretary of State. Foreign (non-Kansas) corporations shall
furnish evidence of authority to transact business in Kansas, in the form of a Certificate signed by
the Kansas Secretary of State.

Construction Schedule with major milestones identified.

Insurance Certification for Payment.

Such documents must be delivered within ten (10) days of the Owner’s written notification to the
successful Bidder. If they are not delivered within such time then the Bidder will be deemed to have
abandoned its contract with the Owner, and the Owner will award a contract to the next lowest and best

Bid.

The successful Bidder shall not make claim either for time or money against the Owner for labor
or materials performed or delivered prior to issuance of the Notice to Proceed.

The County’s responsibility to issue a Notice To Proceed is expressly conditioned on the
Contractor’s timely execution and delivery of such documents.

The County intends to issue a Notice To Proceed within 30 days of receipt of Bids.

Bidders shall also note that the Work cannot begin until after a State of Kansas Sales Tax
Exemption Certificate has been provided by Sedgwick County and affixed to the Purchase Order
and the Notice to Proceed.

Contractor must submit Insurance Policy.

END OF INSTRUCTIONS TO BIDDERS
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BID FORM

BID PROVIDED BY:

(Company Name)

| have received the Bid Documents, Specifications, and Construction Documents, collectively known as
the Contract Documents for Construction of the

Sedgwick County Park Vault Restroom Facility
COUNTY BID NUMBER 18-0015
as prepared by the Architect: Hanney & Associates Architects
In submitting this Bid, | agree:
1. To hold my Bid open for 60 days after the date of this Bid.

2. To enter into and execute a Contract, if awarded on the basis of this Bid, and to proceed in
accordance with the requirements of the General Conditions and Contract Form.

3. To provide all labor, materials, equipment, tools of trades and labor, accessories, appliances,
warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes
necessary to complete the work in accordance with the proposed Contract Documents.

4, To remove and haul away from the construction site any and all debris arising from this contract
and to assume sole liability for all removal, handling, and dumping of debris.

5. To comply with any and all local, state, federal or other governmental laws, rules and regulations
with respect to the transportation, disposal, and dumping of debris and other excavated materials
and Contractor shall secure any and all necessary permits and approvals incident to said
transportation, dumping and disposal.

6. To further agree to indemnify and hold the Owner and Designer harmless from any and all claims
and/or damage of any kind whatsoever as a result of the Contractor’'s performance of this
Contract.

7. That attached to this Bid is one copy of the Certificate of Insurance including Contractor’s General

Automotive Liability, Workers Compensation Insurance and Owner’s Liability Insurance.

8. CALENDAR DAYS:
The Undersigned agrees to reach substantial completion of the Work in
consecutive calendar days from the date of Notice to Proceed.

The Undersigned agrees to reach final completion of the Work in consecutive
calendar days from the date of Substantial Completion.

Total Calendar Days
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9. BID:
BASE BID
To complete the Base Bid Work, in the time stipulated, in accordance with the Bidding
Documents for the lump sum price of:

Dollars ($ ).

10. ADDENDA:
The Bidder acknowledges receipt of the following numbered Addenda:

None () #1(__ ) #2(__ ) #3 () #4(__ ) #5(_ )

11. AGREEMENTS:
The Undersigned agrees to the following terms and conditions:

a. An incomplete Bid, or other information not requested which is written on this Bid Form,
may be cause for rejection.

b. Read the Invitation for Bids and the Instructions to Bidders carefully.

C. The Owner reserves the right to reject any or all Bids and to waive all technicalities
should such action be deemed to be in the best interest of the Owner.

d. This Bid may not be withdrawn for a period of 60 calendar days following the receipt and
opening.

e. Failure to acknowledge receipt of any Addendum issued may be cause for Bid rejection.

—h

In the event that changes to the work are required, the undersigned agrees that ten
percent (10 %) total between General and Subcontractors of his net costs shall be added
thereto for Overhead, Profit and General Requirements (including but not limited to,
Insurance and Bonds).

12. MAJOR SUBCONTRACTORS:
The Undersigned acknowledges the following named major subcontractors are to be used for
their respective division of work. Contractors shall identify by type, any disadvantaged, minority
and women-owned businesses used as a subcontractor for this project.

Subcontractor:

Address — City, State, Zip:

Subcontractor:

Address — City, State, Zip:

Additional, if necessary:

13. DECLARATIONS:
The Undersigned hereby declares he has carefully examined the Drawings and Specifications,
has visited the actual location of the work, has satisfied himself as to all conditions and
understands that, in signing this Bid Form, he waives all right to plead any misunderstandings
regarding same and agrees to be bound by the provisions of said Drawings and Specifications
and all statements made therein.

The Undersigned proposes to enter into Contract and to furnish and pay for the specified Bonds
and other required Documents within 10 working days after notification of award of Contract.
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14. FIRM IDENTIFYING INFORMATION:

FIRM NAME

CONTACT

SIGNATURE TITLE
PRINT NAME
ADDRESS CITY/STATE ZIP
PHONE FAX HOURS
COMPANY WEBSITE ADDRESS E-MAIL

NUMBER OF LOCATIONS NUMBER OF PERSONS EMPLOYED
TYPE OF ORGANIZATION:

Public Corporation ____ Private Corporation____ Sole Proprietorship _ Partnership __ Small Business ___

General Nature of Business

Manufacturer _ Distributor _~ Retaill ~ Dealer_ Service

____Not Minority/Caucasian (00) publicly traded companies and nonprofits are in this category
Minority Owned Business:

____African American (05), ___ Asian Pacific (10), ___ Subcontinent Asian (15), ___ Hispanic (20),
___Native American (25), ___ Other (30) - Please specify ,

____Not Minority/Caucasian — Woman Owned (50), __ African American — Woman Owned (55),
____Asian Pacific — Woman Owned (60), __Subcontinent Asian — Woman Owned (65), ___ Hispanic —
Woman Owned (70), __ Native American — Woman Owned (75), _ Other — Woman Owned (80)

15. SIGNATURE AND SEAL:
DATED THIS DAY OF , 2018.

LEGAL NAME OF PERSON, FIRM OR CORPORATION

MAILING ADDRESS OF ABOVE

SIGNATURE

TELEPHONE NUMBER FAX NUMBER

(Affix Corporate Seal here) E-MAIL
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REQUEST FOR BID CONDITIONS
In submitting a response to this Request for Bid, vendors hereby understand the following:

1.

10.

11.

12.

13.

14,

Pricing offered in the bid document will be provided to other local governments and governments whom Sedgwick
County regularly enters into cooperative agreements.

Sedgwick County reserves the right to reject any and/or all bids and responses to these and/or related documents, to
accept any item(s) in the bids, to waive any irregularity in the bids, and further if determined to be non-responsive in
any form, or if determined to be in the best interest of Sedgwick County.

Alternate bids (two or more bids submitted) will be considered for an award. Sedgwick County reserves the right to
make the final determination of actual equivalency or suitability of such bids with respect to requirements outlined
herein. The bids submitted, and any further information acquired through interviews, will become and is to be
considered a part of the final completed contract. If there is any variance or conflict, the bid specifications will control.

Bidders MUST return completed copies of the entire document to the Sedgwick County Purchasing Department, 525
N. Main, 8" Floor, Suite 823, Wichita, KS 67203, on or before the date and time specified. Bids must be sealed in an
envelope and marked with the firm name and address, bid number, bid opening date, and bid opening time. The time
clock stamp, located in the Sedgwick County Purchasing Department will determine the time of receipt.

Bids submitted may not be withdrawn for a period of 60 days immediately following the opening of this Request for
Bid. Prices MUST be free of federal, state, and local taxes unless otherwise imposed by a governmental body, and
applicable to the material on the bid.

Sedgwick County interprets the term "Lowest Responsible and Best Bidder" as requiring Sedgwick County to: (a)
choose between the kinds of materials, goods, wares, or services subject to the bid, and (b) determine which bid is most
suitable for its intended use or purpose. Sedgwick County can consider, among other factors, such things as the
availability of service(s), part(s) material(s) and/or supply(s), warranty, maintenance, freight costs, performance of
product and labor cost of items upon which bids are received.

All requested information must be supplied. If bidders cannot respond to any part of this request, bidders should state
the reason they cannot respond and note an exception. Bidders may provide supplemental information to assist
Sedgwick County in analyzing its bid.

If the bidder refuses or fails to make deliveries of the materials within the times specified on the face of the Request for
Bid or purchase order, Sedgwick County may, by written notice, terminate the contract or purchase order.

The bidder will certify and warrant that goods, personal property, chattels, and equipment sold and delivered are free
and clear of any and all liens, or claims of liens, for materials or services arising under, and by virtue of the provisions
of K.S.A. Sections 58-201, et seq., and any other lien, right, or claim of any nature or kind whatsoever.

The successful bidder will hold and save Sedgwick County, and its officers, agents, servants/employees harmless from
liability of any patented, or unpatented invention, process, article, or appliance manufactured, or used in the
performance of the contract, including its use by Sedgwick County. Vendors working on county property or on behalf
of County will be required to carry minimum insurance listed in bid document.

All items furnished, if applicable, must be the best of their respective kinds, and will be free from defects in material
and workmanship. Items will be subject to County inspection and approval at any time within 30 days after delivery.
If a substitution is made, it will be the decision of a Sedgwick County representative to determine if it is of equal
quality. Items furnished must be manufactured in compliance with all existing legal or governmental directives.

Unless specified otherwise, all items bid are to be as a minimum but not necessarily limited to: new, current model
year, and untitled prior to shipping and/or installation.

Sedgwick County is desirous of allowing as many Kansas vendors as possible the opportunity to participate including
minority men and women-owned businesses, and small businesses in the roles of providing goods and services to
Sedgwick County. If your company does not fall into any of these categories, your efforts to contract with vendors who
do fall into these categories are appreciated. Construction projects utilizing subcontractors requires a subcontracting
worksheet. Contact purchasing department for details.

Contracts entered into on the basis of submitted bids are revocable if contrary to law.
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20.

21.

22.

23.

24,

County reserves the right to enter into agreements subject to the provisions of the Cash Basis Law (K.S.A. 10-1112 and
10-1113), the Budget Law (K.S.A. 79-2935). Agreements shall be construed and interpreted so as to ensure that the
County shall at all times stay in conformity with such laws, and as a condition of agreements the County reserves the
right to unilaterally sever, modify, or terminate agreements at any time if, in the opinion of its legal counsel, the
Agreement may be deemed to violate the terms of such law.

The Bidder agrees to comply with K.S.A. 44-1030.

a.  The contractor shall observe the provisions of the Kansas act against discrimination and shall not
discriminate against any person in the performance of work under the present contract because of race,
religion, color, sex, disability, national origin, or ancestry;

b. Inall solicitations or advertisements for employees, the contractor shall include the phrase, "equal
opportunity employer,” or a similar phrase to be approved by the commission;

c.  If the contractor fails to comply with the manner in which the contractor reports to the commission in
accordance with the provisions of K.S.A. 44-1031 and amendments thereto, the contractor shall be deemed to
have breached the present contract and it may be canceled, terminated or suspended, in whole or in part, by
the contracting agency;

d. If the contractor is found guilty of a violation of the Kansas act against discrimination under a decision or
order of the commission which has become final, the contractor shall be deemed to have breached the present
contract and it may be canceled, terminated or suspended, in whole or in part, by the contracting agency; and

e.  The contractor shall include the provisions of subsections (a) through (d) in every subcontract or purchase
order so that such provisions will be binding upon such subcontractor or vendor.

All project participants, consultants, engineers, contractors and subcontractors, must comply with all applicable
Federal, State and County laws pertaining to contracts entered into by governmental agencies. All participants must
comply with the Americans with Disabilities Act (ADA), including the 2008 ADA Amendments Act, and 2010 ADA
Standards for Accessible Design.

Contractors/subcontractors performing new construction, maintenance, alterations, or additions to Sedgwick County
buildings or facilities must comply with building guidelines/codes, and the 2010 ADA Standards for Accessible
Design. Any violation of the provisions of the ADA or 504, or specification deficiencies, should be reported to the
county’s ADA coordinator. Failure to notify the county’s ADA coordinator for remedy may be considered a breach of
contract and may be grounds for cancellation, termination for suspension, in whole or in any part of the contract. All
construction plans will have the county’s ADA coordinator approval prior to beginning any work.

Contractors/vendors providing services to the public on behalf of Sedgwick County will agree that all personnel in their
employment that have direct contact with the public will attend ADA Awareness and Sensitivity training provided by
Sedgwick County or the Independent Living Resource Center. Training should be coordinated through the county’s
ADA coordinator, (316) 660-7052 and evidence of training shall be provided to the county’s ADA coordinator. Any
violations of the provisions of ADA or section 504, will be deemed a breach of contract and be subject to termination of
contract.

The successful bidder may have access to private or confidential data maintained by the County to the extent necessary
to carry out its responsibilities of the contract. Contractor shall be responsible for compliance with the privacy
provision of the Health Insurance Portability and Accountability Act (HIPAA) and shall comply with all other HIPAA
provisions and regulations applicable. If the successful bidder is a business associate as that term is defined under
HIPAA, the contract shall include the County’s standard business associate addendum. A copy of that standard
addendum is available on request.

The bidder responding to this bid solicitation proposes to furnish all materials, labor, supplies, equipment and
incidentals necessary to provide the equipment/materials/services described herein in accordance with the Notification
of Solicitation (if applicable), Request for Information (if applicable), Request for Bid, Addenda, Contract, Bonds,
Insurance, Plans, Specifications, any Instructions, Mandatory Requirements and Conditions.

Unless specified elsewhere in the document, all prices quoted must be F.O.B. Destination, Freight Prepaid and Allowed,
which will include all delivery, handling, and any other charges related to delivery including surcharges.

It will be understood that the bidder's sureties and insurers, as applicable, are subject to the approval of the County.

Prior to a vendor being awarded a contract, Domestic (Kansas) corporations shall 1) furnish evidence of good standing
in the form of a Certificate signed by the Kansas Secretary of State. Foreign (non-Kansas) corporations shall furnish
evidence of authority to transact business in Kansas, in the form of a Certificate signed by the Kansas Secretary of
State; and 2) a copy of the Corporation Resolution evidencing the authority to sign the Contract Documents, executed
by the Corporation's Secretary or Assistant Secretary.
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33.

34.
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36.

Sedgwick County will not award to any vendor that is currently listed in the exclusion records of the SAM (System for
Award Management) website maintained by the General Services Administration (GSA) or to any vendor presently
debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency.

Sedgwick County reserves the right to conduct background checks at any time on new or existing vendors.
Background checks will be used to evaluate eligibility to be engaged in a work capacity by Sedgwick County, and will
not be used to discriminate on the basis of race, sex, age, color, religion, national origin, disability, genetic, sexual
orientation or veteran status.

Upon award, the bidder agrees to execute and deliver to the County a contract in accordance with the contract
documents (if applicable) within ten days of notice of the award to the bidder. The bidder agrees that the surety/deposit
given concurrently herewith will become the property of the County in the event the bidder fails to execute and deliver
such contract within the specified time. In the further event of such failure, the bidder will be liable for the County's
actual damages that exceed the amount of the surety.

It will be understood that time is of the essence in the bidder's performance. The bidder agrees that the County's
damages would be difficult or impossible to predict in the event of a default in the performance hereof; and it is
therefore agreed that if the bidder defaults in the performance of the contract documents, the bidder will be liable for
payment of the sums stipulated in the contract documents as liquidated damages, and not as a penalty.

The bidder hereby certifies that he or she has carefully examined all of the documents for the project, has carefully and
thoroughly reviewed this Request for Bid, has inspected the location of the project (if applicable), and understands the
nature and scope of the work to be done; and that this bid is based upon the terms, specifications, requirements, and
conditions of the Request for Bid documents. The bidder further agrees that the performance time specified is a
reasonable time, having carefully considered the nature and scope of the project as aforesaid.

It will be understood that any bid and any and/or all referencing information submitted in response to this Request for
Bid will become the property of Sedgwick County, and will not be returned. As a governmental entity, Sedgwick
County is subject to making records available for disclosure after Board of County Commission approval of the
recommendation.

Sedgwick County will not be responsible for any expenses incurred by any vendor in the development of a response to
this Request for Bid including any onsite (or otherwise) interviews and/or presentations, and/or supplemental
information provided, submitted, or given to Sedgwick County and/or its representatives. Further, Sedgwick County
will reserve the right to cancel the work described herein prior to issuance and acceptance of any contractual
agreement/purchase order by the recommended vendor even if the Board of County Commissioners has formally
accepted a recommendation.

By submission of a response, the bidder agrees that at the time of submittal, he or she: (1) has no interest (including
financial benefit, commission, finder’s fee, or any other remuneration) and will not acquire any interest, either direct or
indirect, that would conflict in any manner or degree with the performance of bidder’s services, or (2) benefit from an
award resulting in a “Conflict of Interest”. A “Conflict of Interest” will include holding or retaining membership, or
employment, on a board, elected office, department, division or bureau, or committee sanctioned by and/or governed
by the Sedgwick County Board of County Commissioners. Bidders will identify any interests, and the individuals
involved, on separate paper with the response and will understand that the County, at the discretion of the Purchasing
Director in consultation with the County Counselor, may reject their bid/quotation. The bidder certifies that this bid is
submitted without collusion, fraud or misrepresentation as to other bidders, so that all bids for the project will result
from free, open and competitive bidding among all vendors.

No gifts or gratuities of any kind shall be offered to any County employee at any time.

Sedgwick County will issue a purchase order/contract for the acquisition of products/services specified as a result of an
award made in reference to this document. Contract documents will be subject to any regulations governed by the laws
of the State of Kansas and any local resolutions specifically applicable to the purchase.

Any dispute arising out of the contract documents or their interpretation will be litigated only within the courts of the
State of Kansas. No prepayment of any kind will be made prior to shipment. Payment will be made upon verification
of delivery, compliance with specifications, assurance that the product/service performs as specified and warranted, and
receipt of correct invoicing.

Sedgwick County will accept responses transmitted via a facsimile unless stated to the contrary within this document.
Bids must be received prior to the time and dates listed to be considered responsive. Sedgwick County will not accept
late responses and will return them to the sender. Further, Sedgwick County will NOT: (1) guarantee security of the
document received; (2) be held responsible for Bids which are NOT legible (and may choose to reject such responses);
and, (3) guarantee that the receiving facsimile machine will accept transmission or that phone lines are functioning and
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available for transmission. Submitting a bid response via facsimile does NOT relieve the bidder of: (1) responsibilities
stated in the document (such as attendance at a mandatory pre-bid conference); (2) providing non-paper informational
items which must be returned with the response (diskettes, large drawings, photographs, models, etc.); and, (3)
providing original copies of bid sureties (bonds, certificates of insurance, etc.).
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SEDGWICK COUNTY PARK
VAULT RESTROOM FACILITY

BONDS

PERFORMANCE AND LABOR AND MATERIAL BONDS:

PERFORMANCE AND LABOR AND MATERIAL BONDS shall be furnished to the Owner
by the Contractor, in an amount equal to 100 percent of the Contract Sum as
security for the faithful performance of the contractor and payment of all persons
performing labor and furnishing materials in connection with the contract. Said
payment bond shall also be executed as a statutory bond and filed in the office of
the Clerk of the District Court of the County in which the Project is located.
Contractor shall provide the Owner with a certified copy of said statutory bond as
so filed.

BONDS FURNISHED shall be written by a SURETY approved by the U.S. Treasury
Dept. and licensed to do business in the State of Kansas. No Work shall be
commenced until bonds are in force.

FORM OF BOND shall be Statutory Payment Bond — State of Kansas.

POWER OF ATTORNEY for the surety company agent must accompany each bond
issued, and must be certified to include the date of the bonds.

PROVIDE TRIPLICATE COPIES of the bond forms and power of attorney.

COST of the bonds shall be included in the bid and paid for by the Contractor.

END OF SECTION

PERFORMANCE AND LABOR AND MATERIAL BONDS Page 1 of 1



SEDGWICK COUNTY PARK
VAULT RESTROOM FACILITY

BOND TO THE STATE OF KANSAS
STATUTORY PAYMENT BOND
(K.S.A. 60-1111, as amended)

WITNESSETH: That (“Principal™),

and (“Surety™), are

hereby jointly and severally held and firmly bound unto the STATE OF KANSAS in the sum of
dollars

6 ) lawful money of the United States of America, for the use and

benefit of all persons entitled thereto and for the payment of which we hereby bind ourselves,
our successors, assigns, heirs, executors and administrators.

THE CONDITION OF THE OBLIGATION IS SUCH, THAT,

WHEREAS, the Principal has entered into an Agreement with Sedgwick County, Kansas dated
, 2018, for improvements described as the

Sedgwick County Park Vault Restroom Facility
6501 W. 215t Street North
Wichita, KS 67212

(the “Work™) according to the Contract Documents, which are incorporated herein by reference.

NOW, THEREFORE, if the Principal and its subcontractors shall pay all indebtedness incurred
for supplies, materials or labor furnished, used or consumed in connection with the Work
including gasoline, lubricating oils, fuel oils, grease, coal and similar items used or consumed
directly in furtherance of the Work, then this obligation is to be null and void; otherwise to remain
in full force and effect.

The Surety covenants and agrees that no change, extension of time, alteration or addition to the
Contract Documents or to the Work shall in any way reduce, nullify, or affect the Surety’s
obligations on this bond; and the Surety hereby waives notice on any such change, extension of
time, alteration or additional to said Contract Documents or Work.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed and
delivered this day of , 2018.

Principal

Title

Surety

Title

KANSAS STATUTORY PAYMENT BOND Page 1 of 1



SEDGWICK COUNTY PARK
VAULT RESTROOM FACILTY
PERFORMANCE BOND

WITNESSETH THAT, (“Principal”) and
(“Surety”) ARE HELD
AND FIRMLY BOUND UNTO THE BOARD OF COUNTY COMMISSIONERS OF SEDGWICK
COUNTY, KANSAS, (the “County”), for the use and benefit of claimants herein below identified
in the amount of:

dollars ($ ).
and in the amount of any change orders issued for the Work, for which payment Principal and
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT,

WHEREAS, Principal has by agreement dated , 2018 entered into
a contract with the County for the construction described as Sedgwick County Park
Vault Restroom Facility — 6501 W. 21t Street North, Wichita, KS 67212 in
accordance with the Contract Documents.

NOW, THEREFORE, if the Principal shall well and truly perform all the covenants, conditions,
and obligations of the Contract Documents and any Addenda and Change Orders and shall hold
the County and all interested property owners harmless against all claims, loss, damage,
demands, or causes of actions which they may sustain or suffer by reason of any breach of said
Contract Documents or of negligence of the Principal or of improper execution of the Work or
use of inferior materials by the Principal; and if said Principal shall maintain the improvements
as provided for in said Contract Documents and shall make good all defects in material and
workmanship for a period of one year, or for such other period as provided for in the Contract
Documents; then, this obligation shall be void: Otherwise to remain in full force and effect.

FURTHERMORE, the Surety convents and agrees that no price change, extension of time,
alteration, or addition to the terms of the Contract Documents or to the Work to be performed
thereunder shall in any way affect Surety’s obligation on this bond; and Surety hereby waives
notice of any such change, extension of time, alteration or addition to said Contract Documents.

IN WITNESS WHEREOF, the Principal and Surety have duly executed these presents all as of
the day and year first above written.

Principal

Title

Surety

Title

PERFORMANCE BOND Page 1 of 1



SEDGWICK COUNTY PARK
VAULT RESTROOM FACILITY

CERTIFIED COPY OF A RESOLUTION
OF THE BOARD OF DIRECTORS
OF

A KANSAS CORPORATION

The undersigned, being the duly elected qualified and acting Secretary of
, a Kansas corporation (the “Corporation”), hereby

certifies as follows:

At a special meeting of the board of directors of the Corporation, held
, 2018, when meeting was duly and properly called

accordi

ng to the by-laws of the Corporation and at which a quorum of said board was

present, the following resolution was passed and adopted:

(SEAL)

“WHEREAS, the Corporation desires to contract with Sedgwick County, Kansas
(the “County”) for the construction of certain public improvements, and,

“WHEREAS, the Corporation desires to authorize certain officers of the
Corporation to execute and deliver to the County all agreements and documents
related thereto.

“NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF DIRECTORS OF
, a Kansas corporation, that
(name), (title), of the
Corporation, be and is hereby authorized to execute and deliver to the County all
contracts and documents incidental thereto, including but not limited to statutory
bonds, construction bonds, insurance agreements and policies, plans and
specifications, and any further documents required thereby, relating or pertaining
to the following described project:

Sedgwick County Park Vault Restroom Facility
6501 W. 21%t Street North
Wichita, KS 67212

“BE IT FURTHER RESOLVED BY THE BOARD OF DIRECTORS OF THE
CORPORATION that the authority conferred hereby upon such officer is
continuing unless notice in writing be given by the Corporation to the County.”

DATED this day of , 2018.

Secretary

CERTIFIED COPY OF A RESOLUTION Page 1 of 1



SEDGWICK COUNTY PARK
VAULT RESTROOM FACILITY

EXHIBIT A
INSURANCE

Liability insurance coverage indicated below must be considered as primary and not as excess
insurance. Contractor shall furnish a certificate evidencing such coverage, with County listed as
an additional insured, except for professional liability, workers’ compensation and employer’s
liability. Certificate shall be provided with bid/proposal submittals. Certificate shall remain in
force during the duration of the project/services and will not be canceled, reduced, modified,
limited, or restricted until thirty (30) days after County receives written notice of such change.
All insurance must be with an insurance company with a minimum BEST rating of A-VIIlI and
licensed to do business in the State of Kansas. It is the responsibility of Contractor to require
that any and all approved subcontractors meet the minimum insurance requirements.
Contractor shall obtain the above referenced certificate(s) of insurance, and in accordance with
this Agreement, provide copies of such certificates to County.

WORKER’S COMPENSATION
APPIICADIE STALE: ... Statutory
EMPIoyer's Liability:...... .o $100,000

CONTRACTOR'’S LIABILITY INSURANCE. Form of insurance shall be a Comprehensive
General Liability Automobile Liability.

1. BODILY INJURY

=Tl O 1T o0 [ £=] [0 < TP $500,000

AQOrEOALE: ..o $500,000
2. PROPERTY DAMAGE

ool O 1T o0 [ (=] 0 o1 = TR $500,000

AQOrEOALE: ..o $500,000
3. PERSONAL INJURY

Each Person Aggregate: ........ccccoveeiieiiie $500,000

General AQQregate: ....oooovviiiiiiiieeee $500,000
4. AUTOMOBILE LIABILITY. Owned, non-owned and hired.

Bodily Injury, EaCh Person: ..........ooouiiiiiiiieeeicieen e $500,000

Bodily Injury, EACh OCCUITENCE: ........ooiiiiiiiieeeeeeeeeee $500,000

Property Damage, Each OCCUITENCE:...........ccoevviiiiiiiiiiiiiiiiiiiieeeeeeeeeeee $500,000

XCU Coverage
Remove Exclusion.

BUILDER'’S RISK INSURANCE
In the amount of the initial Contract Sum, plus the value of subsequent modifications and
cost of materials supplied and installed by others, comprising the total value for the entire
Project on a replacement cost basis without optional deductibles.

UMBRELLA COVERAGE
Following form for both the general liability and automobile: .............ccccooiiiiiiiininn. $500,000

EXHIBIT A — INSURANCE Page 1 of 1



PROJECT SUBCONTRACTING WORK SHEET
Project Name: Sedgwick County Park Vault Restroom Facility Check here if you are not using subcontractors

Bid # 18-0015

General Contractor:

Created by:

General Contractors shall provide the name, description, DBE classification (type) Minority Certification #, date of work and dollar value for each subcontractor
(including lower-tier subcontractors) used to complete the referenced project. Contractors may be required to provide back up documentation to verify information.
Each column requires input.

DBE classification type: African American (1); Asian (2); Hispanic (3); Native American (4); other minority (5); Women Owned Business (6). Additional general classifications: Small Business
Owner (7); Does not meet any classification (0).

Subcontractor Name and Address Type Jurisdiction Name & Description of Services Date of Dollar Value of
Minority Certification # Work work
(if vendor has one)

10.

Form shall be submitted to Purchasing at the completion of project.

S:office/share/policies&procedures/subcontracting worksheet



CAD 2D Drawing Standards for Sedgwick County

A. Software Requirements

a.

b.
C.

All drawings must be provided in DWG file format that is supported by Autodesk
AutoCAD®.

Use of only AutoCAD® version 2000 format or later will be accepted.

All electronic drawings must be delivered on CD-ROM or DVD, formatted using
Windows® 2000 or higher.

B. Drawing Requirements

a.

o

All files must be “readable” and must open without any errors (such as proxy,
font substitution, xref resolution, etc...). Objects, layers, and other file properties
must also remain intact.

All drawings must be free of password protection or encryption.

All drawings must be purged of duplicate object lines.

All drawings must be purged of blocks, layers, attributes, etc. not referenced in
the drawing.

Ensure that xrefs are attached without drive or directory specifications. No
unbound references to external source drawing files are permitted.

The contractor shall retain a copy of all electronic deliverables for at least one
year. During this time if requested, the contractor shall provide up to two
additional copies of each at no additional cost to Sedgwick County.

C. Drawing Formats

a.

b.

Scale - All CAD drawings must be drafted at full-scale with the exception of
schematic drawings which may be drawn to any scale.

Units — Architectural units of feet and inches are to be used unless the nature of
the drawing requires otherwise (in the case of a schematic drawing).
Tolerances — Tolerances are at the discretion of the contractor but should be
selected to most accurately reflect the data in the drawing.

Dimensioning — All drawings must use Associative Dimension (updates
automatically when distances on drawing are changed).

Fonts and Text Styles — Only AutoCAD® True Type fonts may be used at the
discretion of the contractor. Special fonts not packaged with AutoCAD® are not
permitted.

Linetypes — Only standard AutoCAD® linetypes are permitted. Contour lines,
dashed lines, and other fonted lines must be made of one continuous line segment
and not a series of separate line segments.

Lineweights — Lineweights are at the discretion of the contractor but must be
assigned to the specific layers and not to individual drawing entities. It is
recommended that lineweights follow standard drafting conventions.

Layers — All drawing files must conform to the AIA (American Institute of
Architects) CAD Layer Guidelines.

Layer Colors — The layer colors are at the discretion of the contractor. Darker
colors and half tones are recommended.

Hatching — Hatching shall not deviate from AutoCAD® defaults. Do not use
polylines with increased width for hatching.



CAD 2D Drawing Standards for Sedgwick County

k. Blocks — Blocks are to be used anytime a graphic entity repeatedly occurs. All
components used to create blocks must be created on layer 0.

I. Title Blocks — Each drawing should have only one title block located in the lower
right hand corner or in the right pane of the drawing. At a minimum the title
block should contain:

e Customer Name (Sedgwick County)

Firm Name

Project Name

Building Name/Number

Project Number

Drawing Title

Sheet Identification

Date of Drawing

Drawing Number

Drawing Scale

North Arrow

m. Model Space and Paper Space — Contractors are strongly encouraged to use paper
space but are not required to do so as long as the drawing in the model space
contains the required data.

n. Graphics — All images included in the drawing must be embedded within the
CAD file. Acceptable graphic types include JPG, TIF, GIF, PDF, BMP, etc...



FORM OF CONTRACT

AIA Document A107 with Supplement “Standard Form of Agreement Between Owner and Contractor For
construction Projects of Limited Scope”.



AIA Document A107" — 2007

Standard Form of Agreement Between Owner and Contractor for a

Project of Limited Scope

AGREEMENT made as of the « » day of « » in the year « »

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

LN

«»

«»

«»

Sedgwick County Board of County Commissioners
525 N. Main

Wichita, Kansas 67203

and the Contractor:
(Name, legal status, address and other information)

« K »
« »
« »
« »

for the following Project:
(Name, location and detailed description)

«Sedgwick County Park Vault Restroom Facility»
«6501 W. 21st Street North
Wichita, KS 67212»

« »

The Architect:
(Name, legal status, address and other information)

«Hanney & Associates Architects »« »
«1726 South Hillside Street »
«Wichita, KS 67211 »

Phone: (316) 683-8965

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS: The
author of this document has
added information needed for
its completion. The author
may also have revised the
text of the original AlA
standard form. An Additions
and Deletions Report that
notes added information as
well as revisions to the
standard form text is
available from the author and
should be reviewed.

This document has important
legal consequences.
Consultation with_an
attorney is_encouraged.with
respect-to its completion or
modification:

ELECTRONIC COPYING of any
portion of this AIA® Document to
another electronic file is
prohibited and constitutes a
violation of copyright laws as
set forth in the footer of this
document.

AlA Document A107™ — 2007. Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997 and 2007 by The American Institute of

Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA” Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted

to the maximum extent possible under the law. This draft was produced by AIA software at 11:23:09 on 02/28/2018 under Order No. 8603790594 which

expires on 04/12/2018, and is not for resale.
User Notes:

(3B9ADA2B)
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ARTICLE1  THE WORK OF THIS CONTRACT
The Contractor shall execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

AlA Document A107™ — 2007. Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997 and 2007 by The American Institute of
Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted
to the maximum extent possible under the law. This draft was produced by AIA software at 11:23:09 on 02/28/2018 under Order No. 8603790594 which
expires on 04/12/2018, and is not for resale.
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Insert the following after the words “Contract Documents” in the first line: “listed in Article 6 of this Agreement or
reasonably inferable by the Contractor from the Contract Documents as necessary to produce the results intended by
the Contract Documents”

ARTICLE2  DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 2.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below
or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement, if it differs from the date of this Agreement or, if applicable, state-that-the-date-will
be fixed in a notice to proceed.)

« »
Add the following: “The commencement date will be fixed in a notice to proceed.”
§ 2.2 The Contract Time shall be measured from the date of commencement.

§ 2.3 The Contractor shall achieve Substantial Completion of the entire Work not later than « » ( « » ) days from the
date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)

« »

Portion of Work Substantial Completion Date
« »

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion.on time or for
bonus payments for early completion of the Work.)

« »
Delete the following: “the date of commencement, or as follows:”

Add the following: “the date fixed in a notice to proceed issued by the Owner.”
Add the following new paragraphs:

2.3.1 All times stated in the Contract Documents, including, without limitation, those for the commencement,
prosecution, interim milestones, and completion of the Work, and for the delivery and installation of materials and
equipment, are of the essence in this Agreement.

2.3.2 The date of substantial completion of the Work or a designated portion thereof is the date, certified-by-the
Architect, when construction is sufficiently complete in accordance with the Contract Documentsthat the Owner may,
if it so elects, occupy and use the Work or designated portion thereof for the purposes for which it was intended.

2.3.3 If the Contractor fails to achieve Substantial Completion of the Work within the Contract Time and as otherwise
required by the Contract Documents, the Owner shall be entitled to retain or recover from the Contractor, as liquidated
damages and not as a penalty, the following daily amounts commencing upon the first day following expiration of the
Contract Time and continuing until the Date of Substantial Completion. Such liquidated damages are hereby agreed
to be a reasonable pre-estimate of damages the Owner will incur as a result of delayed completion of the Work:_One
hundred Thirty-Two Dollars and fifty cents ($132.50) per calendar

day.
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2.3.4 The Owner may deduct liquidated damages as described in the above paragraph from any unpaid amounts then
or thereafter due the Contractor under this Agreement. Any liquidated damages not so deducted from any unpaid
amounts due the Contractor shall be payable to the Owner at the demand of the Owner, together with interest from the
date of the demand at a rate equal to the lower of the Treasury bill rate or the highest lawful rate,of interest payable by
the Contractor.

ARTICLE3 CONTRACT SUM

§ 3.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be one of the following:

(Check the appropriate box.)

[«X »] Stipulated Sum, in accordance with Section 3.2 below
[« »] Cost of the Work plus the Contractor’s Fee, in accordance with Section 3.3 below

[« »] Costof the Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in accordance with
Section 3.4 below

(Based on the selection above, complete Section 3.2, 3.3 or 3.4 below.)
Add the word “proper” prior to the word “performance” in the first sentence; and insert at the end of the first sentence
“and the completion of the Work™.

§ 3.2 The Stipulated Sum shall be « » ($ « » ), subject to additions and deductions as provided in the Contract
Documents.

§3.2.1 The Stipulated Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such-other
alternates showing the amount for each and the date when that amount expires.)

« »

§ 3.2.2 Unit prices, if any:
(Identify and state the unit price, and state the quantity limitations, if any, to which the unit price will be applicable:)

Item Units and Limitations Price Per Unit ($0.00)

« »

§ 3.2.3 Allowances included in the stipulated sum, if any:
(1dentify allowance and state exclusions, if any, from the allowance price.)

Item Allowance
LK »

§ 3.3 COST OF THE WORK PLUS CONTRACTOR'’S FEE
§3.3.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work.

§ 3.3.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the
method of adjustment to the Fee for changes in the Work.)

« »

AlA Document A107™ — 2007. Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997 and 2007 by The American Institute of
Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted
to the maximum extent possible under the law. This draft was produced by AIA software at 11:23:09 on 02/28/2018 under Order No. 8603790594 which
expires on 04/12/2018, and is not for resale.

User Notes: (3B9ADA2B)

4



§ 3.4 COST OF THE WORK PLUS CONTRACTOR’S FEE WITH A GUARANTEED MAXIMUM PRICE
§ 3.4.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work.

§ 3.4.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the
method of adjustment to the Fee for changes in the Work.)

« »

§ 3.4.3 GUARANTEED MAXIMUM PRICE

§ 3.4.3.1 The sum of the Cost of the Work and the Contractor’s Fee is guaranteed by the Contractor-not-to-exceed-« »
(% « »), subject to additions and deductions by changes in the Work as provided in the Contract Documents. Such
maximum sum is referred to in the Contract Documents as the Guaranteed Maximum Price. Costs which would cause
the Guaranteed Maximum Price to be exceeded shall be paid by the Contractor without reimbursement by the Owner.
(Insert specific provisions if the Contractor is to participate in any savings.)

« »

§ 3.4.3.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the
Contract Documents and are hereby accepted by the Owner:

« »

§ 3.4.3.3 Unit Prices, if any:
(1dentify and state the unit price, and state the quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price Per Unit ($0.00)

« »

§3.4.3.4 Allowances included in the Guaranteed Maximum Price, if any:
(1dentify and state the amounts of any allowances, and state whether they include labor, materials, or both.)

Item Allowance
LK »

8§ 3.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based:

« »

ARTICLE4  PAYMENTS

§ 4.1 PROGRESS PAYMENTS

§4.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents.

8 4.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

L »
Delete the words “or as follows” from the last line and replace with “and the payment shall be less the specified

retainage”.

§ 4.1.3 Provided that an Application for Payment is received by the Architect not later than the « » day of a month, the
Owner shall make payment of the certified amount to the Contractor not later than the « » day-of the « »-month.-If an
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Application for Payment is received by the Architect after the date fixed above, payment shall be made by the Owner
not later than « » ( « ») days after the Architect receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

Delete existing Paragraph 4.1.3 and replace with the following: “Provided that an Application for Payments is
received by the Architect not later than the twenty-fifth (25th) day of a month, the Owner shall;make payment to the
Contractor not later than the third Friday of the next month. If an Application for Payment is received by the Architect
after the date fixed above, payment shall be made by the Owner not later than thirty (30) days after the Architect
received the Application for Payment.”

Add the following new clauses to Subparagraph 4.1.3:

4.1.3.1 Notwithstanding anything to the contrary in this Contract, payment of amounts due a Contractor from an
Owner, except retainage, shall be made within 30 days after the Owner receives a timely, properly completed,
undisputed request for payment according to terms of the contract, unless extenuating circumstances exist which
would preclude approval of payment within 30 days. If such extenuating circumstances exist, than payment shall be
made within 45 days after the Owner receives such payment request.

4.1.3.2 If the Owner fails to pay Contractor within the time period set in Paragraph 4.1.3.1, the Owner shall pay
interest computed at the rate of eighteen percent (18%) per annum on the undisputed amount to the Contractor
beginning on the day following the end of the time period set forth in Paragraph 4.1.2.1.

§ 4.1.4 Retainage, if any, shall be withheld as follows:
« »

§4.1.5 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the-rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the-Project is located.
(Insert rate of interest agreed upon, if any.)

« »% « »

§ 4.2 FINAL PAYMENT
§ 4.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility-to.correct Work
as provided in Section 18.2, and to satisfy other requirements, if any, which extend beyond final
payment;
.2 the contractor has submitted a final accounting for the Cost of the Work, where payment is on the basis
of the Cost of the Work with or without a guaranteed maximum price; and
.3 afinal Certificate for Payment has been issued by the Architect.

§4.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

« »

ARTICLE5  DISPUTE RESOLUTION

§ 5.1 BINDING DISPUTE RESOLUTION

For any claim subject to, but not resolved by, mediation pursuant to Section 21.3, the method of binding dispute
resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below,
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, claims will be
resolved in a court of competent jurisdiction.)

[« »] Arbitration pursuant to Section 21.4 of this Agreement
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[« »] Litigation in a court of competent jurisdiction
[« »] Other (Specify)
« »

Delete Article 5 in its entirety.

ARTICLE6  ENUMERATION OF CONTRACT DOCUMENTS
§ 6.1 The Contract Documents are defined in Article 7 and, except for Modifications issued after-execution-of this
Agreement, are enumerated in the sections below.

§6.1.1 The Agreement is this executed AIA Document A107-2007, Standard Form of Agreement Between Owner and
Contractor for a Project of Limited Scope.

§ 6.1.2 The Supplementary and other Conditions of the Contract:

Document Title Date Pages
« »

Delete the existing Paragraph 6.1.2 and replace with the following: “The Supplementary and other Conditions of the
Contract are those modified and contained in the Project Manual dated” .

§ 6.1.3 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)
« »

Section Title Date Pages
« »

Include at the end of the paragraph: “Sections as listed in the Table of Contents of the Project Manual as-dated as in
Section 6.1.2.”

§6.1.4 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)
L »

Number Title Date

« »

§6.1.5 The Addenda, if any:

Number Date Pages
« »

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless-the bidding
requirements are enumerated in this Article 6.

§ 6.1.6 Additional documents, if any, forming part of the Contract Documents:
.1 Exhibit A, Determination of the Cost of the Work, if applicable.
.2 AlA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:

«»

.3 Other documents:
(List here any additional documents that are intended to form part of the Contract Documents.)
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L »
Include at the end of the paragraph: “Request for Bids, Invitation for Bids, Instructions to Bidders, Bid Form”.

ARTICLE7 GENERAL PROVISIONS

§ 7.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in Article 6 and consist of this Agreement (including, if applicable,
Supplementary and other Conditions of the Contract), Drawings, Specifications, Addenda issued prior to the
execution of this Agreement, other documents listed in this Agreement and Modifications issued after execution of
this Agreement. A Modification is (1) a written amendment to the Contract signed by both parties,-(2)-a-Change-Order,
(3) a Construction Change Directive or (4) a written order for a minor change in the Work issued by the Architect. The
intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work
by the Contractor. The Contract Documents are complementary, and what is required by one shall be as binding as if
required by all; performance by the Contractor shall be required to the extent consistent with the Contract Documents
and reasonably inferable from them as being necessary to produce the indicated results.

Add the following at the end of Paragraph 7.1: “In the event of inconsistencies within or between parts of the Contracts
Documents, or between the Contract Documents and applicable standards, codes, resolutions, and ordinances, the
Contract shall (i) provide the better quality or greater quantity of Work or (ii) comply with the more stringent
requirement, either or both in accordance with the Architect’s interpretation. The terms and conditions of this
Paragraph 7.1, however, shall not relieve the Contractor of any obligations set forth in Paragraphs9.1and 9.6.”

§ 7.2 THE CONTRACT

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall-not be
construed to create a contractual relationship of any kind between any persons or entities other than.the Owner.and the
Contractor.

§ 7.3 THE WORK

The term “Work” means the construction and services required by the Contract Documents, whether-completed or
partially completed, and includes all other labor, materials, equipment and services provided or to be provided.by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 7.4 INSTRUMENTS OF SERVICE

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models;
sketches, drawings, specifications, and other similar materials.

§ 7.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

§ 7.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and other
reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and-material-or-equipment
suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official
regulatory requirements or for other purposes in connection with this Project is not to be construed as publication.in
derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 7.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All
copies made under this authorization shall bear the copyright natice, if any, shown on the Instruments of Service. The
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the Instruments of
Service on other projects or for additions to this Project outside the scope of the Work without the specific written
consent of the Owner, Architect and the Architect’s consultants.
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§ 7.6 TRANSMISSION OF DATA IN DIGITAL FORM

If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, they
shall endeavor to establish necessary protocols governing such transmission, unless otherwise provided in the
Agreement or in the Contract Documents.

ARTICLE8 OWNER
§ 8.1 INFORMATION AND SERVICES REQUIRED OF THE OWNER
§8.1.1 The Owner shall furnish all necessary surveys and a legal description of the site.

§8.1.2 The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall exercise
proper precautions relating to the safe performance of the Work.

§ 8.1.3 Except for permits and fees that are the responsibility of the Contractor under the Cantract Documents,
including those required under Section 9.6.1, the Owner shall secure and pay for other necessary approvals,
easements, assessments and charges required for the construction, use or occupancy of permanent structures or for
permanent changes in existing facilities.

Add new Paragraph 8.4
88.4 EXTENT OF OWNER RIGHTS

88.4.1 The rights stated in this Article 8 and elsewhere in the Contract Documents are cumulative and not in limitation
of any rights of the Owner (i) granted in the Contract Documents, (ii) in law, or (iii) in equity.

88.4.2 In no event shall Owner have control over, charge of, or any responsibility for construction means, methods,
techniques, sequences, or procedures or for the safety precautions and programs in connection with the Work,
notwithstanding any of the rights and authority granted the Owner in the Contract Document.”

§ 8.2 OWNER'’S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents, or
repeatedly fails to carry out the Work in accordance with the Contract Documents, the Owner may issue a written
order to the Contractor to stop the Work, or any portion thereof, until the cause for such order is eliminated; however,
the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise this right for
the benefit of the Contractor or any other person or entity.

§ 8.3 OWNER'S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents;.and fails
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect with diligence and promptness, the Owner, without prejudice to any other remedy the Owner.may
have, may correct such deficiencies and may deduct the reasonable cost thereof, including Owner’s expenses and
compensation for the Architect’s services made necessary thereby, from the payment then or thereafter due the
Contractor.

ARTICLE9 CONTRACTOR

§ 9.1 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§9.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,-become
generally familiar with local conditions under which the Work is to be performed and correlated personal observations
with requirements of the Contract Documents.

Add the following at the end of Paragraph 9.1.1.: “Prior to execution of the Agreement, the Contractor and each
Subcontractor evaluated and satisfied themselves as to the conditions and limitations under which the Work is to be
performed, including, without limitation, (i) the location, condition, layout, and nature of the Project site and
surrounding areas, (ii) generally prevailing climactic conditions, (iii) anticipated labor supply and costs, (iv)
availability and cost of materials, tools, and equipment, and (v) other similar issues. The Owner assumes no
responsibility or liability for the physical condition or safety of the Project site or any improvements located.on the
Project site. Except as set forth in Paragraph 16.2, the Contractor shall be solely responsible for providing a safe place
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for the performance of the Work. The Owner shall not be required to make any adjustment in either the contract Sum
or Contract Time in connection with any failure by the Contractor or any Subcontractor to have complied with the
requirements of this Paragraph 9.1.1.”

§9.1.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 8.1.1, shall take field measurements of any existing
conditions related to that portion of the Work and shall observe any conditions at the site affecting it. These obligations
are for the purpose of facilitating coordination and construction by the Contractor and are not for the purpose of
discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor-shall-promptly.
report to the Architect any errors, inconsistencies, or omissions discovered by or made known to the Contractor as a
request for information in such form as the Architect may require. It is recognized that the Contractor’s review is made
in the Contractor’s capacity as a contractor and not as a licensed design professional unless otherwise specifically
provided in the Contract Documents.

Add the following new clauses to Subparagraph 9.1.2:

89.1.2.1 The exactness of grades, elevations, dimensions, or locations given on any Drawings issued by the Architect,
or the work installed by other contractors, is not guaranteed by the Architect or the owner.

89.1.2.2 The Contractor shall, therefore, satisfy itself to the accuracy of all grades, elevations, dimensions, and
locations. In all cases of interconnection of its Work with existing or other work, it shall verify at the site all
dimensions relating to such existing or other work. Any errors due to the Contractor’s failure to so verify all such
grades, elevations, dimensions, or locations shall be promptly rectified by the Contractor without any additional cost
to the Owner.

§9.1.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with-applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but,the Contraetor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 9.2 SUPERVISION AND CONSTRUCTION PROCEDURES

§9.2.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences
and procedures, and for coordinating all portions of the Work under the Contract, unless the Contract- Documents give
other specific instructions concerning these matters.

§ 9.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for-or on
behalf of the Contractor or any of its Subcontractors.

§ 9.3 LABOR AND MATERIALS

§9.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation;-and-other
facilities and services necessary for proper execution and completion of the Work whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§9.3.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not skilled in
tasks assigned to them.

§ 9.3.3 The Contractor may make a substitution only with the consent of the Owner, after evaluation by the Architect
and in accordance with a Modification.

Add new Paragraph 9.3.4
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89.3.4 The Contractor shall deliver, handle, store and install materials in accordance with manufacturers' instructions.

§ 9.4 WARRANTY

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants
that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for
those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment not
conforming to these requirements may be considered defective. The Contractor’s warranty excludes remedy for
damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient
maintenance, improper operation or normal wear and tear under normal usage.

Replace the word “may” with the word “shall” in the fifth line of Paragraph 9.4.

Insert the following at the end of Paragraph 9.4: “The Contractor agrees to assign to the Owner at the time of final
completion of the Work any and all manufacturer’s warranties relating to materials and labor used in the Work and
further agrees to perform the Work in such a manner so as to preserve any and all such manufacturer’s warranties.”

§ 9.5 TAXES
The Contractor shall pay sales, consumer, use and other similar taxes that are legally enacted when bids are received or
negotiations concluded, whether or not yet effective or merely scheduled to go into effect.

Add new Paragraph 9.5.1 MATERIALS:

89.5.1 Materials and equipment incorporated into this Project are exempt from the payment of sales tax under the laws
of the State of Kansas.

89.5.2 The owner will provide the contractor with a proper exemption certificate number when the netice to proceed is
issued. Should the Owner fail to provide an exemption certification the Contractor shall notify the Architect in writing
prior to placing any orders. The contractor shall be reimbursed for sales tax amounts for which he‘becomes liable until
such exemption is provided.

89.5.3 Upon issuance of a proper exemption certification number to the Contractor, the Contractor shall assume full
responsibility for his own assessed penalties relating to the Contractor’s improper use of the exemption
certificate. Contractor shall comply with statutes of the State of Kansas related to sales tax exemption.

89.5.4 The Contractor shall be responsible for furnishing the Owner a copy of all invoices bearing the exemption
certification number pertaining to materials that are incorporated in this project.

89.5.5 Contractor shall retain, for a period of not less than five years, all his and his subcontractor’s invoices claiming
sales tax exemption, properly identified with tax exemption number as required by State of Kansas.

89.5.6 Upon completion of the Project, the Contractor shall execute and issue, to the Owner, a certificate of
compliance on the form provided by the State Department of Revenue.

§ 9.6 PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS

§9.6.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the-building
permit as well as other permits, fees, licenses and inspections by government agencies necessary-for proper execution
and completion of the Work that are customarily secured after execution of the Contract and legally-required at the
time bids are received or negotiations concluded.

§9.6.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. If the Contractor
performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and regulations, or
lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such Work and shall bear
the costs attributable to correction.

AlA Document A107™ — 2007. Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997 and 2007 by The American Institute of
Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted ]-1
to the maximum extent possible under the law. This draft was produced by AIA software at 11:23:09 on 02/28/2018 under Order No. 8603790594 which
expires on 04/12/2018, and is not for resale.

User Notes: (3B9ADA2B)



Delete the existing Paragraph 9.6.2 and replace with the following: “The Contractor shall comply with and give
notices required by applicable laws, statutes, ordinances, codes, rules, regulations and lawful orders of public
authorities applicable to performance of the Work. The Contractor shall promptly notify the Architect and Owner if
the Drawings and Specifications are observed by the Contractor to be at variance therewith. If the Contractor performs
Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders
of public authorities, without such notice to the Architect and Owner, the Contractor shall assume appropriate
responsibility for such Work and shall bear the costs attributable to correction.

§9.7 ALLOWANCES

The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. The Owner shall
select materials and equipment under allowances with reasonable promptness. Allowance amounts-shall-include-the
costs to the Contractor of materials and equipment delivered at the site and all required taxes, less applicable trade
discounts. Allowance amounts shall not include the Contractor’s costs for unloading and handling at the site, labor,
installation, overhead, and profit.

§ 9.8 CONTRACTOR’S CONSTRUCTION SCHEDULES

§9.8.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Acrchitect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall
provide for expeditious and practicable execution of the Work.

§9.8.2 The Contractor shall perform the Work in general accordance with the most recent schedule submitted to the
Owner and Architect.

§ 9.9 SUBMITTALS

§9.9.1 The Contractor shall review for compliance with the Contract Documents and submit to the Architect Shop
Drawings, Product Data, Samples and similar submittals required by the Contract Documents in coordination with the
Contractor’s construction schedule and in such sequence as to allow the Architect reasonable time for-review. By
submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to the Owner and
Architect that the Contractor has (1) reviewed and approved them; (2) determined and verified-materials;-field
measurements and field construction criteria related thereto, or will do so; and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents. The
Work shall be in accordance with approved submittals.

§ 9.9.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents.

§9.10 USE OF SITE

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances,codes;
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

Add the following new Subparagraphs:

89.10.1 Only materials and equipment that are to be used directly in the Work shall be brought to-and-stored-on-the
Project site by the Contractor. After equipment is no longer required for the Work, it shall be promptly removed from
the Project site. Protection of construction materials and equipment stored at the Project site from weather, theft,
damage, and all other adversity is solely the responsibility of the Contractor. The Contractor shall ensure that the
Work, at all times, is performed in a manner that affords reasonable access, both vehicular and pedestrian, to the site of
the Work and all adjacent areas. The Work shall be performed, to the fullest extent reasonably possible, in such a
manner that public areas adjacent to the site of the Work shall be free from all debris, building materials, and
equipment likely to cause hazardous conditions.

89.10.2 The Contractor and any such entity for whom the Contractor is responsible shall not erect any sign on the
Project site without the prior written consent of the Owner, which may be withheld in the sole discretion of the Owner.
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89.10.3 Without limitation of any other provision of the Contract Documents, Contractor shall use best efforts to
minimize any interference with the occupancy or beneficial use of (i) any areas and building adjacent to the site of the
Work, and (ii) the Building, in the event of partial occupancy. Without prior approval of the Owner, the Contractor
shall not permit any workers to use any existing facilities at the Project site, including, without limitation, lavatories,
toilets, entrances, and parking areas other than those designated by the Owner.

89.10.3.1 Without limitation of any other provision of the Contract Documents, the Contractor shall use its best
efforts to comply with all resolutions, rules and regulations promulgated by the Owner in cannection with the use and
occupancy of the Project site and the Building, as amended for time to time. The Contractor shall immediately notify
the Owner in writing if during the performance of the Work, the Contractor finds compliance with any portion of such
resolutions, rules and regulations to be impracticable, setting forth the problems of such compliance-and-suggesting
alternatives through which the same result intended by such portions of the resolutions, rules and regulations can be
achieved. The Owner may, in the Owner’s sole discretion, adopt such suggestions, develop new alternatives, or
require compliance with the existing requirements of the resolutions, rules and regulations. ' In the even Owner
requires compliance with subsequently adopted resolutions, rules and regulations, any resulting change in the Work
shall be adjusted as provided in Article 13 of the Contract.

89.10.4 The Contractor shall comply with all insurance requirements and collective bargaining agreements applicable
to use and occupancy of the Project site and the Building.

§9.11 CUTTING AND PATCHING
The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to-make its parts
fit together properly.

§9.12 CLEANING UP

The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or rubbish
caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste materials,
rubbish, the Contractor’s tools, construction equipment, machinery and surplus material from and about the Project.

§ 9.13 ROYALTIES, PATENTS AND COPYRIGHTS

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or
manufacturers is required by the Contract Documents or where the copyright violations are contained in Drawings,
Specifications or other documents prepared by the Owner or Architect. However, if the Contractor has reason to
believe that the required design, process or product is an infringement of a copyright or a patent, the-Contractor shall
be responsible for such loss unless such information is promptly furnished to the Architect.

§9.14 ACCESS TO WORK
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever
located.

§9.15 INDEMNIFICATION

§9.15.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants and agents and employees of any of them from and against claims, damages; losses-and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death;-or-to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by themor anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity which would otherwise exist as to a party or person described in this Section 9.15.1.

Insert the following after parenthetical “(other than the Work itself),” in the fifth line of Subparagraph 9.15.1:
“(including loss of use resulting therefrom)”.
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§9.15.2 In claims against any person or entity indemnified under this Section 9.15 by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 9.15.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.

Add the following new subparagraphs at the end of Paragraph 9.15:

89.15.3 The Contractor’s indemnity obligations under this Paragraph 9.15 shall also specifically include, without
limitation, all fines, penalties, damages, liability, costs, and expenses (including, without limitation, reasonable
attorney’s fees) arising out of, or in connection with, any (i) violation of or failure to comply with any law, statute,
resolution, ordinance, rule, regulation, code, or requirement of a public authority that bears upon-the-performance-of
the Work by the Contractor, a Subcontractor, or any person or entity for whom either is responsible, (ii) means,
methods, procedures, techniques, or sequences of execution or performance of the Work, and (iii) failure to secure and
pay for permits, fees, approvals, licenses, and inspections, as required under the Contract Documents, or any violation
of any permit of other approval of a public authority applicable to the Work by the Contractor, a Subcontractor, or any
person or entity for whom either is responsible.

89.15.4 The Contractor shall indemnify and hold harmless all of the Indemnitees from and against any costs and
expenses (including reasonable attorneys’ fees) incurred by any of the Indemnitees in enforcing any of the
Contractor’s defense, indemnity, and hold harmless obligations under this Contract.

ARTICLE 10  ARCHITECT

§10.1 The Architect will provide administration of the Contract and will be an Owner’s representative during
construction, until the date the Architect issues the final Certificate for Payment. The Architect will have authority to
act on behalf of the Owner only to the extent provided in the Contract Documents, unless otherwise modified in
writing in accordance with other provisions of the Contract.

§10.2 The Architect will visit the site at intervals appropriate to the stage of the construction-to become-generally
familiar with the progress and quality of the portion of the Work completed, and to determine in-general, if the Work
observed is being performed in a manner indicating that the Work, when fully completed, will-be in accordance with
the Contract Documents. However, the Architect will not be required to make exhaustive or continuous.on-site
inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of,or
responsibility for, the construction means, methods, techniques, sequences or procedures, or for safety precautions and
programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under the
Contract Documents.

§ 10.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed aboutthe progress and
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract
Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or
charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.

8§ 10.4 Based on the Architect’s evaluations of the Work and of the Contractor’s Applications for Payment, the
Architect will review and certify the amounts due the Contractor and will issue Certificates for Payment-in-such
amounts.

§10.5 The Architect has authority to reject Work that does not conform to the Contract Documents and to require
inspection or testing of the Work.

§ 10.6 The Architect will review and approve or take other appropriate action upon the Contractor’s submittals such as
Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents.
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§10.7 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect will make initial decisions on
all claims, disputes and other matters in question between the Owner and Contractor but will not be liable for results of
any interpretations or decisions rendered in good faith.

§ 10.8 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent,with the intent
expressed in the Contract Documents.

Add the following after the word “effect” in the first line of Subparagraph 10.8: “, in connection with administration of
the Contract,”

§10.9 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. Consent shall
not be unreasonably withheld.

ARTICLE 11  SUBCONTRACTORS
§ 11.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site.

§ 11.2 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as
practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of the
Subcontractors or suppliers for each of the principal portions of the Work. The Contractor shall not contract with any
Subcontractor or supplier to whom the Owner or Architect has made reasonable written objection within ten days after
receipt of the Contractor’s list of Subcontractors and suppliers. If the proposed but rejected Subcontractor was
reasonably capable of performing the Work, the Contract Sum and Contract Time shall be increased or decreased by
the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before
commencement of the substitute Subcontractor’s Work. The Contractor shall not be required to contract with anyone
to whom the Contractor has made reasonable objection.

§ 11.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor;-to the extent of the
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the-Contract Documents,
and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of
the Subcontractor’s Work, which the Contractor, by the Contract Documents, assumes toward the Owner and
Architect, and (2) allow the Subcontractor the benefit of all rights, remedies and redress against the Contractor that the
Contractor, by these Contract Documents, has against the Owner.

ARTICLE 12 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

8§ 12.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’sown
forces, and to award separate contracts in connection with other portions of the Project or other/construction or
operations on the site under conditions of the contract identical or substantially similar to these, including those
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, the Contractor shall make such claim as provided in Article 21.

§ 12.2 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect-and-coordinate the
Contractor’s activities with theirs as required by the Contract Documents.

§ 12.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a
separate contractor because of delays, improperly timed activities or defective construction of the Contractor. The
Owner shall be responsible to the Contractor for costs incurred by the Contractor because of delays, improperly timed
activities, damage to the Work or defective construction of a separate contractor.

Add the following new Subparagraphs:
812.4 The Contractor shall, as part of the Work, provide for the coordination of work to be performed by each separate

contractor engaged by the Owner, if any, with the work to be performed by the Contractor or-its-Subcontractors.of-any.
tier. The Contractor shall use its best efforts to cooperate with the Owner and all separate contractors, their
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subcontractors, and any other entity involved in the performance of the Work. In order to cause the Work and any
work to be performed by separate contractors to be completed in an expeditious manner, the Contractor agrees that it
will ensure that such separate contractors have a reasonable opportunity to complete their work as and when required.

812.5 If any part of the Work depends on the proper performance of the work of a separate contractor, the Contractor
shall, prior to proceeding with the Work, promptly report to the Owner any apparent discrepancies or defects in such
other work that render it unsuitable and prevent the Contractor from proceeding expeditiously with the Work.

812.6 If the Contractor wrongfully causes damage to the Work or the property of the Owner, the Contractor shall
promptly remedy such damage. If the Contractor wrongfully causes damage to the work or property of any separate
contractor, the Contractor shall promptly attempt to settle any resulting dispute or claim with such-other-contractor.

ARTICLE 13  CHANGES IN THE WORK

§ 13.1 By appropriate Modification, changes in the Work may be accomplished after execution of the Contract. The
Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract
consisting of additions, deletions or other revisions, with the Contract Sum and Contract Time being adjusted
accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner, Contractor
and Architect, or by written Construction Change Directive signed by the Owner and Architect.

§ 13.2 Adjustments in the Contract Sum and Contract Time resulting from a change in the Work shall be determined by
mutual agreement of the parties or, in the case of a Construction Change Directive signed only by the Owner and
Architect, by the Contractor’s cost of labor, material, equipment, and reasonable overhead and profit, unless the
parties agree on another method for determining the cost or credit. Pending final determination of the total cost of a
Construction Change Directive, the Contractor may request payment for Work completed pursuant to the Construction
Change Directive. The Architect will make an interim determination of the amount of payment due for purposes of
certifying the Contractor’s monthly Application for Payment. When the Owner and Contractor agree on adjustments
to the Contract Sum and Contract Time arising from a Construction Change Directive, the Architect will prepare a
Change Order.

§ 13.3 The Architect will have authority to order minor changes in the Work not involving adjustment in the Contract
Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes
shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor shall carry out
such written orders promptly.

§ 13.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract
Time shall be equitably adjusted as mutually agreed between the Owner and Contractor; provided that the Contractor
provides notice to the Owner and Architect promptly and before conditions are disturbed.

Add the following at the end of Paragraph 13.4: “No adjustment in the Contract Time or Contract Sum shall be
permitted, however, in connection with a concealed or unknown condition that does not differ materially from those
conditions disclosed or that reasonably should have been disclosed by the Contractor’s (i) prior inspections, tests,
reviews, and preconstruction services for the Project, or (ii) inspections, tests, reviews, and preconstruction services
that the Contractor had the opportunity to make or should have performed in connection with the Project.”

Add the following new Subparagraphs:

813.5 Except as permitted in Paragraph 12.1, a change in the Contract Sum or the Contract Time-shall be
accomplished only by a Change Order. Accordingly, no course of conduct or dealings between the-parties, nor
express or implied acceptance of alterations or additions to the Work, and no claim that the Owner has been unjustly
enriched by any alteration or addition to the Work, whether or not there is, in fact, any unjust enrichment to the Work,
shall be the basis of any claim to an increase in any amounts due under the Contract Documents or a change in any
time period provided for in the Contract Documents.

813.6 Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the
Work that is the subject of the Change Order, including but not limited to, all direct and indirect costs.associated with
such change and any and all adjustments to the Contract Sum and the construction schedule.
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ARTICLE 14 TIME
§ 14.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement the
Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 14.2 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in the
Contract Documents for Substantial Completion of the Work.

8 14.3 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 14.4 The date of Substantial Completion is the date certified by the Architect in accordance with Section 15.4.3.

§ 14.5 If the Contractor is delayed at any time in the commencement or progress of the Work by changes ordered in the
Work, by labor disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not reasonably
anticipatable, unavoidable casualties or any causes beyond the Contractor’s control, or by other causes which the
Architect determines may justify delay, then the Contract Time shall be extended by Change Order for such
reasonable time as the Architect may determine, subject to the provisions of Article 21.

ARTICLE15 PAYMENTS AND COMPLETION

§ 15.1 APPLICATIONS FOR PAYMENT

§15.1.1 Where the Contract is based on a Stipulated Sum or the Cost of the Work with a Guaranteed Maximum Price,
the Contractor shall submit to the Architect, before the first Application for Payment, a schedule of values, allocating
the entire Contract Sum to the various portions of the Work, prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
in reviewing the Contractor’s Applications for Payment.

§ 15.1.2 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost of
the Work with a Guaranteed Maximum Price, the Contractor shall submit payrolls, petty cash accounts; receipted
invoices or invoices with check vouchers attached, and any other evidence required by the Owner-to demonstrate that
cash disbursements already made by the Contractor on account of the Cost of the Work equal-or exceed (1) progress
payments already received by the Contractor, less (2) that portion of those payments attributable to the.Contractor’s
Fee; plus (3) payrolls for the period covered by the present Application for Payment.

§ 15.1.3 Payments shall be made on account of materials and equipment delivered and suitably stored at the site for
subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly-be made for
materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing.

8§ 15.1.4 The Contractor warrants that title to all Work covered by an Application for Payment will pass to\the'Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment
all Work for which Certificates for Payment have been previously issued and payments received from the Owner shall,
to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, security interests
or other encumbrances adverse to the Owner’s interests.

Add the following new Subparagraph:

8 15.1.5. Partial payments will be made monthly on proper application. Certification will be issued for-ninety-percent
(90%) of the amount requested by the Contractor and approved by the Architect to be properly due until at least fifty
percent (50%) of the Contract amount has been paid. Thereafter, the accumulated retainage will remain at five percent
(5%) of the Contract amount (including additions, if any) except that should the Contractor at any time fail to keep
current with the approved progress schedule, certification of ninety percent (90%) shall automatically again become
effective and shall apply so long as the Contract progress lags behind such progress schedule.

§ 15.2 CERTIFICATES FOR PAYMENT
§ 15.2.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to
the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines.is
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properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification in
whole or in part as provided in Section 15.2.3.

§ 15.2.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluations of the Work and the data comprising the Application for Payment, that, to the best of the
Architect’s knowledge, information and belief, the Work has progressed to the point indicated-and that the quality of
the Work is in accordance with the Contract Documents. The foregoing representations are subject to an evaluation of
the Work for conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests
and inspections, to correction of minor deviations from the Contract Documents prior to completion and to specific
qualifications expressed by the Architect. The issuance of a Certificate for Payment will further constitute a
representation that the Contractor is entitled to payment in the amount certified. However, the issuance-of-a-Certificate
for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to
check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or
procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data
requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to ascertain how or
for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 15.2.3 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 15.2.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 15.2.1. If the Contractor and the Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is
responsible, including loss resulting from acts and omissions described in Section 9.2.2, because of
.1 defective Work not remedied,;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or for labor;-materials or
equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5 damage to the Owner or a separate contractor;
.6 reasonable evidence that the Work will not be completed within the Contract Time and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 15.2.4 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 15.3 PROGRESS PAYMENTS

§ 15.3.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment, the amount to
which the Subcontractor is entitled, reflecting percentages actually retained from payments to the Contractor on
account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with each
Subcontractor, require each Subcontractor to make payments to sub-subcontractors in similar-manner.

8§ 15.3.2 Neither the Owner nor Architect shall have an obligation to pay or see to the payment of money-to-a
Subcontractor except as may otherwise be required by law.

§ 15.3.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy, of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 15.4 SUBSTANTIAL COMPLETION

§ 15.4.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.
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§ 15.4.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 15.4.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. When the Architect determines that the Work or designated
portion thereof is substantially complete, the Architect will issue a Certificate of Substantial Completion which shall
establish the date of Substantial Completion, establish responsibilities of the Owner and Contractor for security,
maintenance, heat, utilities, damage to the Work and insurance, and fix the time within which the Contractor shall
finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents-shall
commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise provided
in the Certificate of Substantial Completion.

§ 15.4.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if any,
the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment shall
be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 15.5 FINAL COMPLETION AND FINAL PAYMENT

§ 15.5.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance and
upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
constitute a further representation that conditions stated in Section 15.5.2 as precedent to the Contractor’s being
entitled to final payment have been fulfilled.

Add the following at the end of Subparagraph 15.5.1: “All warranties, guarantees, operational-and parts manuals
required under or pursuant to the Contract Documents shall be assembled and delivered by the Contractor to the
Architect as part of the final Application for Payment. The final certificate of Payment will not be issued by the
Architect until all warranties and guarantees have been received and accepted by the Owner.”

8§ 15.5.2 Final payment shall not become due until the Contractor has delivered to the Owner a complete release of all
liens arising out of this Contract or receipts in full covering all labor, materials and equipment for which a lien could be
filed, or a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains.unsatisfied
after payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay
in discharging such lien, including costs and reasonable attorneys’ fees.

§ 15.5.3 The making of final payment shall constitute a waiver of claims by the Owner except those arising from
.1 liens, claims, security interests or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents; or
.3 terms of special warranties required by the Contract Documents.

§ 15.5.4 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute-a-waiver
of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 16  PROTECTION OF PERSONS AND PROPERTY
§16.1 SAFETY PRECAUTIONS AND PROGRAMS
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in
connection with the performance of the Contract. The Contractor shall take reasonable precautions for safety of, and
shall provide reasonable protection to prevent damage, injury or loss to

.1 employees on the Work and other persons who may be affected thereby;
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.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody or control of the Contractor or the Contractor’s Subcontractors or
Sub-subcontractors; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal, relocation or replacement in the course of
construction.

The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules and
regulations, and lawful orders of public authorities bearing on safety of persons and property and their protection from
damage, injury or loss. The Contractor shall promptly remedy damage and loss to property caused in whole or in part
by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly employed-by-any-of them;-or
by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 16.1.2 and
16.1.3, except for damage or loss attributable to acts or omissions of the Owner or Architect or by anyone for whose
acts either of them may be liable, and not attributable to the fault or negligence of the Contractor. The foregoing
obligations of the Contractor are in addition to the Contractor’s obligations under Section 9.15.

Add the following at the end of Paragraph 16.1: “When all or a portion of the Work is suspended for any reason, the
Contractor shall securely fasten down all coverings and protect the Work, as necessary, from injury by any cause. The
Contractor shall promptly report in writing to the Owner and Architect all accidents arising out of or in connection
with the Work that cause death, personal injury, or property damage, giving full details and statements of any
witnesses. In addition, if death, serious personal injuries, or serious damages are caused, the accident shall be reported
immediately by telephone or messenger to the Owner and the Architect.”

§ 16.2 HAZARDOUS MATERIALS

§ 16.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents regarding
hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the Contract
Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death-to persons
resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl (PCB),
encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately stop
Work in the affected area and report the condition to the Owner and Architect in writing. When-the material or
substance has been rendered harmless, Work in the affected area shall resume upon written agreement of-the Owner
and Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract-Sum shall be
increased in the amount of the Contractor’s reasonable additional costs of shutdown, delay and start-up.

§16.2.2 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants and agents and employees of any of them from.and-against claims,
damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area, if in fact, the material or substance presents the risk of bodily injury or
death as described in Section 16.2.1 and has not been rendered harmless, provided that such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence of
the party seeking indemnity.

Delete Subparagraph 16.2.2 in its entirety.

8§ 16.2.3 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required-by-the
Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby-incurred.

Delete Subparagraph 16.2.3 in its entirety.

ARTICLE 17 INSURANCE AND BONDS

§ 17.1 The Contractor shall purchase from, and maintain in a company or companies lawfully authorized to do business
in the jurisdiction in which the Project is located, insurance for protection from claims under workers’ compensation
acts and other employee benefit acts which are applicable, claims for damages because of bodily injury, including
death, and claims for damages, other than to the Work itself, to property which may arise out.of or result from.the
Contractor’s operations and completed operations under the Contract, whether such operations be by the Contractor or
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by a Subcontractor or anyone directly or indirectly employed by any of them. This insurance shall be written for not
less than limits of liability specified in the Contract Documents or required by law, whichever coverage is greater, and
shall include contractual liability insurance applicable to the Contractor’s obligations under Section 9.15. Certificates
of Insurance acceptable to the Owner shall be filed with the Owner prior to commencement of the Work. Each policy
shall contain a provision that the policy will not be canceled or allowed to expire until at least 30 days’ prior written
notice has been given to the Owner. The Contractor shall cause the commercial liability coverage required by the
Contract Documents to include: (1) the Owner, the Architect and the Architect’s Consultants as additional insureds for
claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s operations;
and (2) the Owner as an additional insured for claims caused in whole or in part by the Contractor’s negligent acts or
omissions during the Contractor’s completed operations.

§17.2 OWNER’S LIABILITY INSURANCE
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.

Delete Paragraph 17.2 in its entirety

§ 17.3 PROPERTY INSURANCE

§ 17.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully
authorized to do business in the jurisdiction in which the Project is located, property insurance on an “all-risk” or
equivalent policy form, including builder’s risk, in the amount of the initial Contract Sum, plus the value of subsequent
modifications and cost of materials supplied and installed by others, comprising total value for the entire Project at the
site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, unless
otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are
beneficiaries of such insurance, until final payment has been made as provided in Section 15.5 or until no person or
entity other than the Owner has an insurable interest in the property required by this Section 17.3.1 to be covered,
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and
sub-subcontractors in the Project.

Delete the word “Owner” in the first line and replace with “Contractor”;

Delete the phrase “Property insurance on an “all risk” or equivalent policy form, including builder’s risk™in the
second and third lines and replace with the following: “builder’s risk insurance, with a deductible not-to exceed
$1,000.”

Delete the word “property” in the fifth line and replace with the words “builder’s risk.”

§17.3.2 The Owner shall file a copy of each policy with the Contractor before an exposure toloss may occur. Each
policy shall contain a provision that the policy will not be canceled or allowed to expire, and thatts limits will not be
reduced, until at least 30 days’ prior written notice has been given to the Contractor.

Delete the first sentence and replace with the following: “The Contractor shall file a copy of each policy with the
Owner before an exposure to loss may occur.”

Delete the word “Contractor” in the last line and replace with the word “Owner.”

§ 17.3.3 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate
contractors described in Article 12, if any, and any of their subcontractors, sub-subcontractors, agents and employees
for damages caused by fire or other causes of loss to the extent covered by property insurance obtained pursuant to
Section 17.3 or other property insurance applicable to the Work, except such rights as they have to proceeds of such
insurance held by the Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the Architect,
Architect’s consultants, separate contractors described in Article 12, if any, and the subcontractors,
sub-subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required
for validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such waivers
of subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even
though that person or entity would otherwise have a duty of indemnification, contractual or otherwise,-did-not pay-the
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insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the
property damaged.

Delete Paragraph 17.3.3. in its entirety.

§17.3.4 A loss insured under the Owner’s property insurance shall be adjusted by the Owner-as fiduciary and made
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any
applicable mortgagee clause. The Contractor shall pay Subcontractors their just shares of insurance proceeds received
by the Contractor, and by appropriate agreements, written where legally required for validity, shall require
Subcontractors to make payments to their sub-subcontractors in similar manner.

§ 17.4 PERFORMANCE BOND AND PAYMENT BOND

§ 17.4.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of the
Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically required
in the Contract Documents on the date of execution of the Contract.

§17.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

ARTICLE 18 CORRECTION OF WORK

§ 18.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements
of the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense, unless compensable under Section A.2.7.3 in Exhibit A, Determination of the
Cost of the Work.

Add the following at the end of Subparagraph 18.1: “If prior to the date of Substantial Completion, the-Contractor, a
Subcontractor, or anyone for whom either is responsible uses or damages any portion of the Work,.including, without
limitation, mechanical, electrical, plumbing, and other building systems, machinery, equipment, or other-mechanical
device, the Contractor shall cause such item to be restored to “like new” condition at no expense to the Owner.”

Definition of SUBSTANTIAL COMPLETION: a project is substantially complete when the Owner can legally take
occupancy and use the facility for its intended

§

purpose.

§ 18.2 In addition to the Contractor’s obligations under Section 9.4, if, within one year after the/date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 15.4.3, or by terms of an applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the Contractor
a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor-and-give the-Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty.

Delete all language starting with the words “and to” and continuing through the word “warranty” in-the last line of
Paragraph 18.2.

Add the following last sentence to Paragraph 18.2 “The Owner shall, prior to making any written claim, provide the
Contractor with an opportunity to make the corrections.”

§ 18.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 8.3.
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§ 18.4 The one-year period for correction of Work shall be extended with respect to portions of Work first performed
after Substantial Completion by the period of time between Substantial Completion and the actual completion of that
portion of the Work.

§ 18.5 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Article 18.

Delete existing Paragraph 18.5 in its entirety and replace with the following: “Upon completion of any Work under or
pursuant to this Article 18, the one (1) year correction period in connection with the Work requiring correction shall be
renewed and recommence. The obligations under Article 18 shall cover any repairs and replacement to any part of the
Work or other property caused by the defective Work.”

ARTICLE19  MISCELLANEOUS PROVISIONS

§19.1 ASSIGNMENT OF CONTRACT

Neither party to the Contract shall assign the Contract without written consent of the other, except that the Owner may,
without consent of the Contractor, assign the Contract to a lender providing construction financing for the Project if
the lender assumes the Owner’s rights and obligations under the Contract Documents. The Contractor shall execute all
consents reasonably required to facilitate such assignment.

§19.2 GOVERNING LAW
The Contract shall be governed by the law of the place where the Project is located, except, that if the parties have
selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall'govern Section 21.4.

§ 19.3 TESTS AND INSPECTIONS

Tests, inspections and approvals of portions of the Work required by the Contract Documents or by applicable laws,
statutes, ordinances, codes, rules and regulations or lawful orders of public authorities shall be made at an appropriate
time. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and approvals
with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and
shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect timely notice of
when and where tests and inspections are to be made so that the Architect may be present for such_procedures. The
Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements-until after bids are
received or negotiations concluded, and (2) tests, inspections or approvals where building codes or applicable laws or
regulations prohibit the Owner from delegating the costs to the Contractor.

§ 19.4 COMMENCEMENT OF STATUTORY LIMITATION PERIOD

The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort;-breach of
warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements of
the final dispute resolution method selected in the Agreement within the period specified by applicable law, but in‘any
case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor waive all
claims and causes of action not commenced in accordance with this Section 19.4.

Delete Paragraph 19.4 in its entirety.

ARTICLE20 TERMINATION OF THE CONTRACT

§ 20.1 TERMINATION BY THE CONTRACTOR

If the Architect fails to certify payment as provided in Section 15.2.1 for a period of 30 days through no fault of the
Contractor, or if the Owner fails to make payment as provided in Section 4.1.3 for a period of 30 days,-the-Contractor
may, upon seven additional days’ written notice to the Owner and the Architect, terminate the Contract and recover
from the Owner payment for Work executed, including reasonable overhead and profit, costs/incurred by reason of
such termination, and damages.

§ 20.2 TERMINATION BY THE OWNER FOR CAUSE
§20.2.1 The Owner may terminate the Contract if the Contractor
.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;
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.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders
of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 20.2.2 When any of the above reasons exists, the Owner, upon certification by the Architect that sufficient cause
exists to justify such action, may, without prejudice to any other remedy the Owner may have-and after giving the
Contractor seven days’ written notice, terminate the Contract and take possession of the site and of all materials,
equipment, tools, and construction equipment and machinery thereon owned by the Contractor and may finish the
Work by whatever reasonable method the Owner may deem expedient. Upon request of the Contractor, the Owner
shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in finishing the Work.

§ 20.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 20.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 20.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the
Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive termination
of the Contract.

§ 20.3 TERMINATION BY THE OWNER FOR CONVENIENCE
The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Contractor
shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with
reasonable overhead and profit on the Work not executed.

Add following new paragraphs:
820.3.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without-cause.

820.3.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience;-the
Contractor shall;

820.3.2.1 cease operations as directed by the Owner in the notice;
820.3.2.2 take actions necessary, or that the Owner may direct, for the protection and preservation-of the Work;

820.3.2.3 except for Work directed to be performed prior to the effective date of termination stated in the notice;
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and purchase orders.

820.3.3 Upon such termination, the Contractor shall recover as its sole remedy payment for Work properly, performed
in connection with the terminated portion of the Work prior to the effective date of termination and for items properly
and timely fabricated off the Project site, delivered, and stored in accordance with the Owner’s instructions. The
Contractor hereby waives and forfeits all other claims for payment and damages, including, without limitation,
anticipated profits. Owner shall be credited for (i) payments previously made to the Contractor for the terminated
portion of the work, (ii) claims that the Owner has against the Contractor under the Contract, and (iii) the value of the
materials, supplies, equipment, or other items that are to be disposed of by the Contractor that are part of the-Contract
Sum.”

ARTICLE21  CLAIMS AND DISPUTES

§ 21.1 Claims, disputes and other matters in question arising out of or relating to this Contract, including those alleging
an error or omission by the Architect but excluding those arising under Section 16.2, shall be referred initially to the
Architect for decision. Such matters, except those waived as provided for in Section 21.8 and Sections 15.5.3 and
15.5.4, shall, after initial decision by the Architect or 30 days after submission of the matter to the Architect, be subject
to mediation as a condition precedent to binding dispute resolution.
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Add the following at the end of the first sentence in Subparagraph 21.1: “if the claimant recognizes the claim prior to
the date of final payment.”

Delete the following: “Such matters except those waived as provided for in Section 21.8 and Sections 15.5.3 and
15.5.4 shall, after initial decision by the Architect or 30 days after submission of the matter to the Architect, be subject
to mediation as a condition precedent to binding dispute resolution.”

Add the following: “The Contractor and Owner shall not be obligated to resolve any claim, dispute or other matters
related to the contract by mediation or arbitration. Any reference in the contract documents to mediation or arbitration
is deemed void.”

§ 21.2 If a claim, dispute or other matter in question relates to or is the subject of a mechanic’s lien, the party asserting
such matter may proceed in accordance with applicable law to comply with the lien notice or filing deadlines.

Delete Paragraph 21.2 in its entirety.

§ 21.3 The parties shall endeavor to resolve their disputes by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with their Construction
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in
writing, delivered to the other party to this Agreement, and filed with the person or entity administering the mediation.
The request may be made concurrently with the binding dispute resolution but, in such event, mediation shall proceed
in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for-aperiod of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration is
stayed pursuant to this Section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon
a schedule for later proceedings.

Delete Paragraph 21.3 in its entirety.

§ 21.4 If the parties have selected arbitration as the method for binding dispute resolution in the"’Agreement, any claim,
subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties-mutually agree
otherwise, shall be administered by the American Arbitration Association, in accordance with-the Construction
Industry Arbitration Rules in effect on the date of this Agreement. Demand for arbitration shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The award
rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof.

Delete Paragraph 21.4 in its entirety.

§ 21.5 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement withiany
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact;
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

Delete Paragraph 21.5 in its entirety.

§ 21.6 Any party to an arbitration may include by joinder persons or entities substantially involved in a common
question of law or fact whose presence is required if complete relief is to be accorded in arbitration provided-that the
party sought to be joined consents in writing to such joinder. Consent to arbitration involving an-additional person or
entity shall not constitute consent to arbitration of a Claim not described in the written Consent.

Delete Paragraph 21.6 in its entirety.

§ 21.7 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

Delete Paragraph 21.7 in its entirety.
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§ 21.8 CLAIMS FOR CONSEQUENTIAL DAMAGES
The Contractor and Owner waive claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes
.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, business
and reputation, and for loss of management or employee productivity or of theservices of such persons;
and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 20. Nothing contained in this Section 21.8 shall be deemed to preclude an award of liquidated
damages, when applicable, in accordance with the requirements of the Contract Documents.

Delete Paragraph 21.8 in its entirety.

ARTICLE 22 OTHER CONDITIONS OR PROVISIONS

Add the following paragraphs:

§22.1 Contractor shall observe the provisions of the Kansas Acts Against Discrimination and shall not discriminate
against any person in the performance of work under the present agreement because of race, religion, color, sex,

disability, national origin or ancestry.

822.2 In all solicitation or advertisements for employees, Contractor shall include the phrase “equal opportunity
employer” or a similar phrase to be approved by the Kansas Human Rights Commission.

822.3 If Contractor fails to comply with the manner in which Contractor reports to the Kansas Human-Rights
Commission in accordance with the provisions of K.S.A. 44-1031 and amendments thereto, Contractor shall be
deemed to have breached the present contract and it may be canceled, terminated, or suspended-in wholeor.in part, by
Sedgwick County (Owner).

822.4 If Contractor is found guilty of a violation of the Kansas Acts Against Discrimination under a decision of order
of the Kansas Human Rights Commission which has become final, Contractor shall be deemed to have breached the
present agreement and it may be canceled, terminated or suspended, in whole or in part, by Sedgwick-County (Owner).

§22.5 Contractor shall include the provisions of the above paragraphs 22.1 through 22.4, inclusively, in-every
subcontract or purchase order so that such provisions will be binding upon such subcontractor or vendor.”

This Agreement entered into as of the day and year first written above.

« » « »

OWNER (Signature) CONTRACTOR (Signature)
«» K NK M

(Printed name and title) (Printed name and title)

Approved as to Form:
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Michael Fessinger
Assistant County Counselor

Attest:

Kelly B. Arnold
County Clerk
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