


ADDENDUM NO. 1

Sedgwick County Project: Drainage Channel Improvements from 87th to 79th Street South (D21)

The items contained herein now become a part of the referenced plans and specifications. Please read the following items and acknowledge receipt of this addendum on the Proposal Page Number P-1. NOTE: THIS ADDENDUM MUST BE ACKNOWLEDGED TO CONSTITUTE A VALID BID.

SPECS:

- Replace SOP-1 with SOP-1R (Added Unit Price for all Bid Items labeled as “(Set Price)”))

By: 

Lynn T. Packer, P.E.
Director of Public Works/County Engineer

Date: June 6, 2023

SCHEDULE OF PRICES

Project: Drainage Channel Improvements from 87th to 79th Street South (D21)

Type of Work: Construct Channel Grading, Pond Grading and Seeding

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
Contractor Construction Staking	1	LSUM		
Mobilization	1	LSUM		
Clearing and Grubbing	1	LSUM		
Common Excavation	20,632	CY		
Water (Grading)(Set Price)	1	MGAL	\$ 35.00	\$ 35.00
Concrete Ditch Lining(6")	4,306	SY		
Concrete Back Slope Ditch Lining (6")	87	SY		
Temporary Fertilizer (16-20-0)	585	LBS		
Temporary Seeding	195	LBS		
Sediment Removal (Set Price)	1	CY	\$ 35.00	\$ 35.00
Biodegradable Log (20")	80	LF		
SWPPP Design	1	LSUM		
Mulch Tacking Slurry	5,265	LBS		
Mulching	11.7	TONS		
Water (Erosion Control)(Set Price)	1	MGAL	\$ 35.00	\$ 35.00
Mobilization (Emergency Erosion Control) (Set Price)	1	EACH	\$ 1,000.00	\$ 1,000.00
Seeding	332	LBS		
Fertilizer (16-20-0)	390	LBS		
Traffic Control	1	LSUM		
GRAND TOTAL				

In Words:

DOLLARS

Company or Firm Name

BY

TITLE