

**BID OPENING MARCH 21, 2023**

**2. PRE-CAST REINFORCED CONCRETE BOX AND END SECTIONS -- PUBLIC WORKS**

**FUNDING -- PUBLIC WORKS**

(Request sent to 60 vendors)

RFB #23-0017

Description		Wichita Concrete Pipe Co.						
		ASTM	Price per Lineal Foot @ 6' to 42'	Price per Lineal Foot @ 48' to 84'	Price per Lineal Foot @ 90' to 120'	Price per Lineal Foot @ 126' to 162'	Price per Lineal Foot @ 168' or More	Price per Each End Section
1	RCB - 4' x 2'	C850	\$487.07	\$357.99	\$274.79	\$255.11	\$242.83	\$5,006.74
2	RCB - 4' x 3'	C850	\$497.19	\$368.10	\$284.90	\$265.23	\$252.94	\$4,351.46
3	RCB - 4' x 4'	C850	\$513.50	\$384.40	\$301.21	\$281.54	\$269.24	\$4,449.26
4	RCB - 5' x 2'	C850	\$511.33	\$382.24	\$299.04	\$279.37	\$267.09	\$5,200.80
5	RCB - 5' x 3'	C850	\$525.19	\$396.10	\$312.90	\$293.23	\$280.94	\$4,519.46
6	RCB - 5' x 4'	C850	\$535.90	\$406.80	\$323.61	\$303.94	\$291.64	\$4,583.66
7	RCB - 5' x 5'	C850	\$549.36	\$420.27	\$337.07	\$317.40	\$305.10	\$4,664.49
8	RCB - 6' x 2'	C850	\$531.87	\$402.79	\$319.59	\$299.91	\$287.61	\$5,365.14
9	RCB - 6' x 3'	C850	\$549.60	\$420.50	\$337.31	\$317.64	\$305.34	\$4,665.86
10	RCB - 6' x 4'	C850	\$556.57	\$427.47	\$344.29	\$324.61	\$312.31	\$4,707.69
11	RCB - 6' x 5'	C850	\$571.44	\$442.36	\$359.16	\$339.49	\$327.20	\$4,797.00
12	RCB - 6' x 6'	C850	\$593.07	\$463.97	\$380.79	\$361.11	\$348.81	\$4,926.69
13	RCB - 7' x 2'	C850	\$566.36	\$437.26	\$354.07	\$334.40	\$322.10	\$5,640.91
14	RCB - 7' x 3'	C850	\$571.67	\$442.59	\$359.39	\$339.71	\$327.41	\$4,798.37
15	RCB - 7' x 4'	C850	\$597.80	\$468.71	\$385.51	\$365.84	\$353.54	\$4,955.14
16	RCB - 7' x 5'	C850	\$603.99	\$474.89	\$412.31	\$391.60	\$378.66	\$4,992.17
17	RCB - 7' x 6'	C850	\$618.27	\$469.07	\$423.15	\$402.64	\$389.82	\$4,869.21
18	RCB - 7' x 7'	C850	\$628.56	\$572.90	\$443.51	\$422.55	\$409.45	\$5,492.22
19	RCB - 8' x 2'	C850	\$591.14	\$443.07	\$363.29	\$344.42	\$332.71	\$5,599.34
20	RCB - 8' x 3'	C850	\$603.53	\$454.93	\$394.90	\$387.27	\$374.47	\$4,784.38
21	RCB - 8' x 4'	C850	\$620.09	\$470.81	\$434.49	\$413.53	\$400.42	\$4,879.64
22	RCB - 8' x 5'	C850	\$632.11	\$531.77	\$447.30	\$426.34	\$413.25	\$5,332.85
23	RCB - 8' x 6'	C850	\$644.10	\$543.55	\$460.07	\$439.11	\$426.01	\$5,405.42
24	RCB - 8' x 7'	C850	\$655.00	\$554.25	\$491.90	\$470.04	\$456.39	\$5,471.42
25	RCB - 8' x 8'	C850	\$685.20	\$577.85	\$533.51	\$511.32	\$497.45	\$5,854.36
26	RCB - 9' x 3'	C850	\$636.41	\$473.49	\$451.88	\$430.92	\$417.82	\$4,973.59
27	RCB - 9' x 4'	C850	\$661.91	\$510.93	\$473.30	\$452.59	\$439.64	\$5,120.38
28	RCB - 9' x 5'	C850	\$677.40	\$553.44	\$492.63	\$472.78	\$460.37	\$5,375.42
29	RCB - 9' x 6'	C850	\$732.14	\$592.47	\$531.11	\$510.40	\$497.46	\$5,706.99
30	RCB - 9' x 8'	C850	\$765.56	\$608.21	\$561.60	\$563.81	\$550.14	\$6,054.00
31	RCB - 10' x 3'	C850	\$744.59	\$575.73	\$525.99	\$505.03	\$491.93	\$5,840.38
32	RCB - 10' x 4'	C850	\$760.27	\$592.06	\$543.89	\$522.93	\$509.84	\$5,947.81
33	RCB - 10' x 5'	C850	\$768.96	\$641.19	\$553.82	\$532.86	\$519.75	\$6,007.32
34	RCB - 10' x 6'	C850	\$784.99	\$659.00	\$572.11	\$551.15	\$538.05	\$6,117.12
35	RCB - 10' x 7'	C850	\$829.95	\$672.08	\$626.30	\$605.34	\$592.25	\$6,197.75
36	RCB - 10' x 8'	C850	\$890.53	\$724.15	\$676.01	\$653.82	\$622.89	\$6,518.71
37	RCB - 10' x 10'	C850	\$1,135.89	\$835.65	\$773.64	\$753.39	\$740.73	\$7,549.48
38	RCB - 11' x 8'	C850	\$1,138.14	\$837.90	\$775.89	\$755.64	\$742.98	\$7,564.27
39	RCB - 12' x 3'	C850	\$1,061.50	\$682.51	\$620.50	\$623.64	\$610.48	\$6,542.55
40	RCB - 12' x 4'	C850	\$1,115.41	\$785.52	\$719.37	\$697.77	\$623.17	\$6,897.04
41	RCB - 12' x 6'	C850	\$1,145.25	\$817.35	\$751.20	\$729.60	\$697.51	\$7,093.23
42	RCB - 12' x 7'	C850	\$1,159.90	\$832.99	\$766.83	\$745.23	\$731.73	\$7,189.64
43	RCB - 12' x 8'	C850	\$1,259.34	\$913.79	\$790.78	\$769.26	\$755.81	\$7,687.73
44	RCB - 12' x 10'	C850	\$1,297.81	\$978.81	\$912.93	\$891.40	\$877.96	\$8,490.82
45	RCB - 14' x 14'	C850	\$1,508.69	\$1,468.00	\$1,314.24	\$1,293.99	\$1,281.33	\$11,104.11
46	RCB - 14' x 16'	C850	\$1,615.79	\$1,602.41	\$1,440.25	\$1,420.00	\$1,407.34	\$11,932.68
47	RCB - 16' x 4'	C850	\$1,303.38	\$1,136.89	\$999.94	\$978.43	\$964.98	\$9,063.04
48	RCB - 16' x 6'	C850	\$1,413.83	\$1,167.81	\$1,028.94	\$1,007.43	\$993.98	\$9,253.64
49	RCB - 16' x 8'	C850	\$1,461.33	\$1,307.72	\$1,160.10	\$1,138.59	\$1,125.14	\$10,116.08
50	RCB - 16' x 10'	C850	\$1,644.56	\$1,352.57	\$1,209.46	\$1,190.34	\$1,178.39	\$10,392.58

	Misc. Material	Unit	N/A			
51	Rubber Gasket & Geotextile Fabric	Each	\$101.41			
52	Curb 9" x 9" per foot - Cast with unit	Lineal Foot	\$46.00			
53	Curb 12" x 12" per foot - Cast with unit	Lineal Foot	\$53.00			
54	Box of Popits, containing 75 each	Each	\$138.00			
55	KDOT Load Rating Per Site	Each	\$0.00			
Delivery Timeline		Approximately 8 weeks				
No Bid		Barkley Construction		Gerena Construction, LLC		Nowak Construction Co., Inc.
		Roadsafe Traffic Systems, Inc.		Sherwood Construction		