

ADDENDUM NO. 2

**Sedgwick County Project: Bluestem Estates
 Road Improvements**


The items contained herein now become a part of the referenced plans and specifications. Please read the following items and acknowledge receipt of this addendum on the Proposal Page Number P-1R. NOTE: THIS ADDENDUM MUST BE ACKNOWLEDGED TO CONSTITUTE A VALID BID.

SPECS:

- Replace SOP-1R to 2R with SOP-1R2 to 2R2: Updated quantities for "Plant Mix Asphalt Mixture Commercial Grade".

PLANS:

- Replace Sheet 25R with 25R2: Updated "Plant Mix Asphalt Mixture Commercial Grade" quantity.

By: 
For Lynn T. Packer, P.E.
Director of Public Works/County Engineer

Date: June 17, 2024

SCHEDULE OF PRICES

PROJECT: Bluestem Estates; Road Improvements

TYPE OF WORK: Asphalt Surfacing, Grading, Seeding, Detention Basin, Signing

| Bidding Item | Approx. Quantity | Unit | Unit Price | Amount |
|---|------------------|------|------------|--------|
| <i>CLEARING AND GRUBBING</i> | 1 | LS | | |
| <i>MOBILIZATION</i> | 1 | LS | | |
| <i>CONTRACTOR CONSTRUCTION STAKING</i> | 1 | LS | | |
| <i>SWPPP DESIGN</i> | 1 | LS | | |
| <i>PLANT MIX ASPHALT MIXTURE - COMMERCIAL GRADE</i> | 4,023 | TON | | |
| <i>AGGREGATE BASE (SPECIAL) (6")</i> | 12,947 | SQYD | | |
| <i>AGGREGATE SHOULDER (AS-1) (6")</i> | 2,845 | SQYD | | |
| <i>COMMON EXCAVATION (RURAL LARGE)</i> | 14,247 | CUYD | | |
| <i>COMPACTION OF EARTHWORK (TYPE B) (MR-90)</i> | 12,838 | CUYD | | |
| <i>CROSS ROAD PIPE (18") (RCP)</i> | 70 | LNFT | | |
| <i>END SECTION (18") (RC)</i> | 2 | EACH | | |
| <i>CROSS ROAD PIPE (24") (RCP)</i> | 56 | LNFT | | |
| <i>END SECTION (24") (RC)</i> | 2 | EACH | | |
| <i>CROSS ROAD PIPE (5.0 SQ.FT.) (RCPHE)</i> | 107 | LNFT | | |
| <i>STORM SEWER (5.0 SQ.FT.) (RCPHE)</i> | 147 | LNFT | | |
| <i>END SECTION (5.0 SQ.FT.) (RCHE)</i> | 14 | EACH | | |
| <i>CROSS ROAD PIPE (7.0 SQ.FT.) (RCPHE)</i> | 61 | LNFT | | |
| <i>END SECTION (7.0 SQ.FT.) (RCHE)</i> | 2 | EACH | | |
| <i>CONCRETE (GRADE 4.0) (AE)</i> | 6 | CUYD | | |
| <i>RIPRAP (LIGHT STONE)</i> | 173 | SQYD | | |
| <i>SEEDING</i> | 1 | LS | | |
| <i>TEMPORARY SEEDING</i> | 1 | LS | | |
| <i>MULCHING</i> | 51 | TON | | |
| <i>MULCHING TACKING SLURRY</i> | 7,650 | LBS. | | |
| <i>SILT FENCE</i> | 1,468 | LNFT | | |
| <i>BIODEGRADABLE LOG (9")</i> | 560 | LNFT | | |
| <i>GEOTEXTILE (EROSION CONTROL)</i> | 3,204 | SQYD | | |

△
2

| | | | | |
|---|---|------|------|--|
| STABILIZED CONSTRUCTION ENTRANCE | 1 | EACH | | |
| WATER (EARTHWORK COMPACTION) (SET PRICE) | 1 | MGAL | \$40 | |
| WATER (EROSION CONTROL) (SET PRICE) | 1 | MGAL | \$40 | |
| WATER (GRADING) (SET PRICE) | 1 | MGAL | \$40 | |
| WATER (AGGREGATE SHOULDERS) (SET PRICE) | 1 | MGAL | \$40 | |
| SIGNING | 1 | LS | | |
| TRAFFIC CONTROL | 1 | LS | | |
| | | | | |
| | | | | |
| GRAND TOTAL | | | | |

In Words:

DOLLARS

CENTS

Company or Firm Name

BY

TITLE

